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Section  1. Definitions 

 

 Adverse System Impact shall mean the negative effects due to technical or 

operational limits on conductors or equipment being exceeded that may compromise the 

safety and reliability of the electric system. 

 

 Affected System shall mean an electric system other than the Transmission 

Provider's Transmission System that may be affected by the proposed interconnection. 

 

 Affected System Operator shall mean the entity that operates an Affected 

System. 

 

 Affiliate shall mean, with respect to a corporation, partnership or other entity, 

each such other corporation, partnership or other entity that directly or indirectly, through 

one or more intermediaries, controls, is controlled by, or is under common control with, 

such corporation, partnership or other entity. 

 

 Ancillary Services shall mean those services that are necessary to support the 

transmission of capacity and energy from resources to loads while maintaining reliable 

operation of the Transmission Provider's Transmission System in accordance with Good 

Utility Practice. 

 

 Applicable Laws and Regulations shall mean all duly promulgated applicable 

federal, state and local laws, regulations, rules, ordinances, codes, decrees, judgments, 

directives, or judicial or administrative orders, permits and other duly authorized actions 

of any Governmental Authority. 

  

 Applicable Reliability Council shall mean the reliability council applicable to the 

Transmission System to which the Generating Facility is directly interconnected. 

  

 Applicable Reliability Standards shall mean the requirements and guidelines of 

NERC, the Applicable Reliability Council, and the Control Area of the Transmission 

System to which the Generating Facility is directly interconnected. 

  

           Base Case shall mean the base case power flow, short circuit, and stability data 

bases used for the Interconnection Studies by the Transmission Provider or 

Interconnection Customer. 

 

 Breach shall mean the failure of a Party to perform or observe any material term 

or condition of the Standard Large Generator Interconnection Agreement. 

 



 

 Breaching Party shall mean a Party that is in Breach of the Standard Large 

Generator Interconnection Agreement. 

 

 Business Day shall mean Monday through Friday, excluding Federal Holidays. 

 

 Calendar Day shall mean any day including Saturday, Sunday or a Federal 

Holiday. 

 

 Clustering shall mean the process whereby a group of Interconnection Requests is 

studied together, instead of serially, for the purpose of conducting the Interconnection 

System Impact Study. 

 

 Commercial Operation shall mean the status of a Generating Facility that has 

commenced generating electricity for sale, excluding electricity generated during Trial 

Operation. 

 

 Commercial Operation Date of a unit shall mean the date on which the 

Generating Facility commences Commercial Operation as agreed to by the Parties 

pursuant to Appendix E to the Standard Large Generator Interconnection Agreement. 

 

 Confidential Information shall mean any confidential, proprietary or trade secret 

information of a plan, specification, pattern, procedure, design, device, list, concept, 

policy or compilation relating to the present or planned business of a Party, which is 

designated as confidential by the Party supplying the information, whether conveyed 

orally, electronically, in writing, through inspection, or otherwise. 

 

 Control Area shall mean an electrical system or systems bounded by 

interconnection metering and telemetry, capable of controlling generation to maintain its 

interchange schedule with other Control Areas and contributing to frequency regulation 

of the interconnection.  A Control Area must be certified by an Applicable Reliability 

Council. 

 

 Default shall mean the failure of a Breaching Party to cure its Breach in 

accordance with Article 17 of the Standard Large Generator Interconnection Agreement. 

 

 Dispute Resolution shall mean the procedure for resolution of a dispute between 

the Parties in which they will first attempt to resolve the dispute on an informal basis. 

 

 Distribution System shall mean the Transmission Provider's facilities and 

equipment used to transmit electricity to ultimate usage points such as homes and 

industries directly from nearby generators or from interchanges with higher voltage 



 

transmission networks which transport bulk power over longer distances.  The voltage 

levels at which distribution systems operate differ among areas. 

 

 Distribution Upgrades shall mean the additions, modifications, and upgrades to 

the Transmission Provider's Distribution System at or beyond the Point of 

Interconnection to facilitate interconnection of the Generating Facility and render the 

transmission service necessary to effect Interconnection Customer's wholesale sale of 

electricity in interstate commerce.  Distribution Upgrades do not include Interconnection 

Facilities. 

 

 Effective Date shall mean the date on which the Standard Large Generator 

Interconnection Agreement becomes effective upon execution by the Parties subject to 

acceptance by FERC, or if filed unexecuted, upon the date specified by FERC. 

 

 Emergency Condition shall mean a condition or situation: (1) that in the 

judgment of the Party making the claim is imminently likely to endanger life or property; 

or (2) that, in the case of a Transmission Provider, is imminently likely (as determined in 

a non-discriminatory manner) to cause a material adverse effect on the security of, or 

damage to Transmission Provider's Transmission System, Transmission Provider's 

Interconnection Facilities or the electric systems of others to which the Transmission 

Provider's Transmission System is directly connected; or (3) that, in the case of 

Interconnection Customer, is imminently likely (as determined in a non-discriminatory 

manner) to cause a material adverse effect on the security of, or damage to, the 

Generating Facility or Interconnection Customer's Interconnection Facilities.  System 

restoration and black start shall be considered Emergency Conditions; provided that 

Interconnection Customer is not obligated by the Standard Large Generator 

Interconnection Agreement to possess black start capability. 

  

 Energy Resource Interconnection Service shall mean an Interconnection Service 

that allows the Interconnection Customer to connect its Generating Facility to the 

Transmission Provider's Transmission System to be eligible to deliver the Generating 

Facility's electric output using the existing firm or nonfirm capacity of the Transmission 

Provider's Transmission System on an as available basis.  Energy Resource 

Interconnection Service in and of itself does not convey transmission service. 

 

 Engineering & Procurement (E&P) Agreement shall mean an agreement that 

authorizes the Transmission Provider to begin engineering and procurement of long lead-

time items necessary for the establishment of the interconnection in order to advance the 

implementation of the Interconnection Request. 

 

 Environmental Law shall mean Applicable Laws or Regulations relating to 

pollution or protection of the environment or natural resources. 



 

 

 Federal Power Act shall mean the Federal Power Act, as amended, 16 U.S.C. §§ 

791a et seq. 

 

 FERC shall mean the Federal Energy Regulatory Commission (Commission) or 

its successor. 

 

 Force Majeure shall mean any act of God, labor disturbance, act of the public 

enemy, war, insurrection, riot, fire, storm or flood, explosion, breakage or accident to 

machinery or equipment, any order, regulation or restriction imposed by governmental, 

military or lawfully established civilian authorities, or any other cause beyond a Party's 

control.  A Force Majeure event does not include acts of negligence or intentional 

wrongdoing by the Party claiming Force Majeure. 

 

 Generating Facility shall mean Interconnection Customer's device for the 

production of electricity identified in the Interconnection Request, but shall not include 

the Interconnection Customer's Interconnection Facilities. 

 

 Generating Facility Capacity shall mean the net capacity of the Generating 

Facility and the aggregate net capacity of the Generating Facility where it includes 

multiple energy production devices. 

 

 Good Utility Practice shall mean any of the practices, methods and acts engaged 

in or approved by a significant portion of the electric industry during the relevant time 

period, or any of the practices, methods and acts which, in the exercise of reasonable 

judgment in light of the facts known at the time the decision was made, could have been 

expected to accomplish the desired result at a reasonable cost consistent with good 

business practices, reliability, safety and expedition.  Good Utility Practice is not 

intended to be limited to the optimum practice, method, or act to the exclusion of all 

others, but rather to be acceptable practices, methods, or acts generally accepted in the 

region. 

 

 Governmental Authority shall mean any federal, state, local or other 

governmental regulatory or administrative agency, court, commission, department, board, 

or other governmental subdivision, legislature, rulemaking board, tribunal, or other 

governmental authority having jurisdiction over the Parties, their respective facilities, or 

the respective services they provide, and exercising or entitled to exercise any 

administrative, executive, police, or taxing authority or power; provided, however, that 

such term does not include Interconnection Customer, Transmission Provider, or any 

Affiliate thereof. 

 



 

 Hazardous Substances shall mean any chemicals, materials or substances defined 

as or included in the definition of "hazardous substances," "hazardous wastes," 

"hazardous materials," "hazardous constituents," "restricted hazardous materials," 

"extremely hazardous substances," "toxic substances," "radioactive substances," 

"contaminants," "pollutants," "toxic pollutants" or words of similar meaning and 

regulatory effect under any applicable Environmental Law, or any other chemical, 

material or substance, exposure to which is prohibited, limited or regulated by any 

applicable Environmental Law. 

 

 Initial Synchronization Date shall mean the date upon which the Generating 

Facility is initially synchronized and upon which Trial Operation begins. 

 

 In-Service Date shall mean the date upon which the Interconnection Customer 

reasonably expects it will be ready to begin use of the Transmission Provider's 

Interconnection Facilities to obtain back feed power. 

 

 Interconnection Customer shall mean any entity, including the Transmission 

Provider, Transmission Owner or any of the Affiliates or subsidiaries of either, that 

proposes to interconnect its Generating Facility with the Transmission Provider's 

Transmission System. 

 

 Interconnection Customer's Interconnection Facilities shall mean all facilities 

and equipment, as identified in Appendix A of the Standard Large Generator 

Interconnection Agreement, that are located between the Generating Facility and the 

Point of Change of Ownership, including any modification, addition, or upgrades to such 

facilities and equipment necessary to physically and electrically interconnect the 

Generating Facility to the Transmission Provider's Transmission System.  

Interconnection Customer's Interconnection Facilities are sole use facilities. 

 

 Interconnection Facilities shall mean the Transmission Provider's 

Interconnection Facilities and the Interconnection Customer's Interconnection Facilities.  

Collectively, Interconnection Facilities include all facilities and equipment between the 

Generating Facility and the Point of Interconnection, including any modification, 

additions or upgrades that are necessary to physically and electrically interconnect the 

Generating Facility to the Transmission Provider's Transmission System.  

Interconnection Facilities are sole use facilities and shall not include Distribution 

Upgrades, Stand Alone Network Upgrades or Network Upgrades. 

 

 Interconnection Facilities Study shall mean a study conducted by the 

Transmission Provider or a third party consultant for the Interconnection Customer to 

determine a list of facilities (including Transmission Provider's Interconnection Facilities 

and Network Upgrades as identified in the Interconnection System Impact Study), the 



 

cost of those facilities, and the time required to interconnect the Generating Facility with 

the Transmission Provider's Transmission System.  The scope of the study is defined in 

Section 8 of the Standard Large Generator Interconnection Procedures. 

 

 Interconnection Facilities Study Agreement shall mean the form of agreement 

contained in Appendix 4 of the Standard Large Generator Interconnection Procedures for 

conducting the Interconnection Facilities Study. 

 

 Interconnection Feasibility Study shall mean a preliminary evaluation of the 

system impact and cost of interconnecting the Generating Facility to the Transmission 

Provider's Transmission System, the scope of which is described in Section 6 of the 

Standard Large Generator Interconnection Procedures. 

  

 Interconnection Feasibility Study Agreement shall mean the form of agreement 

contained in Appendix 2 of the Standard Large Generator Interconnection Procedures for 

conducting the Interconnection Feasibility Study. 

 

 Interconnection Request shall mean an Interconnection Customer's request, in 

the form of Appendix 1 to the Standard Large Generator Interconnection Procedures, in 

accordance with the Tariff, to interconnect a new Generating Facility, or to increase the 

capacity of, or make a Material Modification to the operating characteristics of, an 

existing Generating Facility that is interconnected with the Transmission Provider's 

Transmission System. 

 

 Interconnection Service shall mean the service provided by the Transmission 

Provider associated with interconnecting the Interconnection Customer's Generating 

Facility to the Transmission Provider's Transmission System and enabling it to receive 

electric energy and capacity from the Generating Facility at the Point of Interconnection, 

pursuant to the terms of the Standard Large Generator Interconnection Agreement and, if 

applicable, the Transmission Provider's Tariff. 

 

 Interconnection Study shall mean any of the following studies: the 

Interconnection Feasibility Study, the Interconnection System Impact Study, and the 

Interconnection Facilities Study described in the Standard Large Generator 

Interconnection Procedures. 

 

 Interconnection System Impact Study shall mean an engineering study that 

evaluates the impact of the proposed interconnection on the safety and reliability of 

Transmission Provider's Transmission System and, if applicable, an Affected System.  

The study shall identify and detail the system impacts that would result if the Generating 

Facility were interconnected without project modifications or system modifications, 

focusing on the Adverse System Impacts identified in the Interconnection Feasibility 



 

Study, or to study potential impacts, including but not limited to those identified in the 

Scoping Meeting as described in the Standard Large Generator Interconnection 

Procedures. 

 

 Interconnection System Impact Study Agreement shall mean the form of 

agreement contained in Appendix 3 of the Standard Large Generator Interconnection 

Procedures for conducting the Interconnection System Impact Study. 

 

 IRS shall mean the Internal Revenue Service. 

 

 Joint Operating Committee shall be a group made up of representatives from 

Interconnection Customers and the Transmission Provider to coordinate operating and 

technical considerations of Interconnection Service. 

 

 Large Generating Facility shall mean a Generating Facility having a Generating 

Facility Capacity of more than 20 MW. 

 

 Loss shall mean any and all losses relating to injury to or death of any person or 

damage to property, demand, suits, recoveries, costs and expenses, court costs, attorney 

fees, and all other obligations by or to third parties, arising out of or resulting from the 

other Party's performance, or non-performance of its obligations under the Standard 

Large Generator Interconnection Agreement on behalf of the indemnifying Party, except 

in cases of gross negligence or intentional wrongdoing by the indemnifying Party. 

 

 Material Modification shall mean those modifications that have a material impact 

on the cost or timing of any Interconnection Request with a later queue priority date. 

 

 Metering Equipment shall mean all metering equipment installed or to be 

installed at the Generating Facility pursuant to the Standard Large Generator 

Interconnection Agreement at the metering points, including but not limited to instrument 

transformers, MWh-meters, data acquisition equipment, transducers, remote terminal 

unit, communications equipment, phone lines, and fiber optics. 

 

 NERC shall mean the North American Electric Reliability Council or its 

successor organization. 

 

 Network Resource shall mean any designated generating resource owned, 

purchased, or leased by a Network Customer under the Network Integration Transmission 

Service Tariff.  Network Resources do not include any resource, or any portion thereof, 

that is committed for sale to third parties or otherwise cannot be called upon to meet the 

Network Customer's Network Load on a non-interruptible basis. 

 



 

 Network Resource Interconnection Service shall mean an Interconnection 

Service that allows the Interconnection Customer to integrate its Large Generating 

Facility with the Transmission Provider's Transmission System (1) in a manner 

comparable to that in which the Transmission Provider integrates its generating facilities 

to serve native load customers; or (2) in an RTO or ISO with market based congestion 

management, in the same manner as Network Resources.  Network Resource 

Interconnection Service in and of itself does not convey transmission service. 

  

 Network Upgrades shall mean the additions, modifications, and upgrades to the 

Transmission Provider's Transmission System required at or beyond the point at which 

the Interconnection Facilities connect to the Transmission Provider's Transmission 

System to accommodate the interconnection of the Large Generating Facility to the 

Transmission Provider's Transmission System. 

 

 Notice of Dispute shall mean a written notice of a dispute or claim that arises out 

of or in connection with the Standard Large Generator Interconnection Agreement or its 

performance. 

 

 Optional Interconnection Study shall mean a sensitivity analysis based on 

assumptions specified by the Interconnection Customer in the Optional Interconnection 

Study Agreement. 

 

 Optional Interconnection Study Agreement shall mean the form of agreement 

contained in Appendix 5 of the Standard Large Generator Interconnection Procedures for 

conducting the Optional Interconnection Study. 

 

 Party or Parties shall mean Transmission Provider, Transmission Owner, 

Interconnection Customer or any combination of the above. 

 

 Point of Change of Ownership shall mean the point, as set forth in Appendix A 

to the Standard Large Generator Interconnection Agreement, where the Interconnection 

Customer's Interconnection Facilities connect to the Transmission Provider's 

Interconnection Facilities. 

 

 Point of Interconnection shall mean the point, as set forth in Appendix A to the 

Standard Large Generator Interconnection Agreement, where the Interconnection 

Facilities connect to the Transmission Provider's Transmission System. 

 

 Queue Position shall mean the order of a valid Interconnection Request, relative 

to all other pending valid Interconnection Requests, that is established based upon the 

date and time of receipt of the valid Interconnection Request by the Transmission 

Provider. 



 

 

 Reasonable Efforts shall mean, with respect to an action required to be attempted 

or taken by a Party under the Standard Large Generator Interconnection Agreement, 

efforts that are timely and consistent with Good Utility Practice and are otherwise 

substantially equivalent to those a Party would use to protect its own interests. 

 

 Scoping Meeting shall mean the meeting between representatives of the 

Interconnection Customer and Transmission Provider conducted for the purpose of 

discussing alternative interconnection options, to exchange information including any 

transmission data and earlier study evaluations that would be reasonably expected to 

impact such interconnection options, to analyze such information, and to determine the 

potential feasible Points of Interconnection. 

 

 Site Control shall mean documentation reasonably demonstrating: (1) ownership 

of, a leasehold interest in, or a right to develop a site for the purpose of constructing the 

Generating Facility; (2) an option to purchase or acquire a leasehold site for such 

purpose; or (3) an exclusivity or other business relationship between Interconnection 

Customer and the entity having the right to sell, lease or grant Interconnection Customer 

the right to possess or occupy a site for such purpose. 

 

 Small Generating Facility shall mean a Generating Facility that has a Generating 

Facility Capacity of no more than 20 MW. 

  

 Stand Alone Network Upgrades shall mean Network Upgrades that an 

Interconnection Customer may construct without affecting day-to-day operations of the 

Transmission System during their construction.  Both the Transmission Provider and the 

Interconnection Customer must agree as to what constitutes Stand Alone Network 

Upgrades and identify them in Appendix A to the Standard Large Generator 

Interconnection Agreement. 

 

 Standard Large Generator Interconnection Agreement (LGIA) shall mean the 

form of interconnection agreement applicable to an Interconnection Request pertaining to 

a Large Generating Facility that is included in the Transmission Provider's Tariff. 

 

 Standard Large Generator Interconnection Procedures (LGIP) shall mean the 

interconnection procedures applicable to an Interconnection Request pertaining to a 

Large Generating Facility that are included in the Transmission Provider's Tariff. 

 

 System Protection Facilities shall mean the equipment, including necessary 

protection signal communications equipment, required to protect (1) the Transmission 

Provider's Transmission System from faults or other electrical disturbances occurring at 

the Generating Facility and (2) the Generating Facility from faults or other electrical 



 

system disturbances occurring on the Transmission Provider's Transmission System or on 

other delivery systems or other generating systems to which the Transmission Provider's 

Transmission System is directly connected. 

 

 Tariff shall mean the Transmission Provider's Tariff through which open access 

transmission service and Interconnection Service are offered, as filed with FERC, and as 

amended or supplemented from time to time, or any successor tariff.   

 

 Transmission Owner shall mean an entity that owns, leases or otherwise 

possesses an interest in the portion of the Transmission System at the Point of 

Interconnection and may be a Party to the Standard Large Generator Interconnection 

Agreement to the extent necessary. 

 

 Transmission Provider shall mean the public utility (or its designated agent) that 

owns, controls, or operates transmission or distribution facilities used for the transmission 

of electricity in interstate commerce and provides transmission service under the Tariff.  

The term Transmission Provider should be read to include the Transmission Owner when 

the Transmission Owner is separate from the Transmission Provider. 

 

 Transmission Provider's Interconnection Facilities shall mean all facilities and 

equipment owned, controlled, or operated by the Transmission Provider from the Point of 

Change of Ownership to the Point of Interconnection as identified in Appendix A to the 

Standard Large Generator Interconnection Agreement, including any modifications, 

additions or upgrades to such facilities and equipment.  Transmission Provider's 

Interconnection Facilities are sole use facilities and shall not include Distribution 

Upgrades, Stand Alone Network Upgrades or Network Upgrades. 

  

 Transmission System shall mean the facilities owned, controlled or operated by 

the Transmission Provider or Transmission Owner that are used to provide transmission 

service under the Tariff. 

  

 Trial Operation shall mean the period during which Interconnection Customer is 

engaged in on-site test operations and commissioning of the Generating Facility prior to 

Commercial Operation. 

 

Section  2. Scope and Application 

 

 2.1 Application of Standard Large Generator Interconnection Procedures. 

Sections 2 through 13 apply to processing an Interconnection Request 

pertaining to a Large Generating Facility. 

 2.2 Comparability. 



 

Transmission Provider shall receive, process and analyze all 

Interconnection Requests in a timely manner as set forth in this LGIP.  

Transmission Provider will use the same Reasonable Efforts in processing 

and analyzing Interconnection Requests from all Interconnection 

Customers, whether the Generating Facilities are owned by Transmission 

Provider, its subsidiaries or Affiliates or others. 

 

 2.3 Base Case Data. 

Transmission Provider shall provide base power flow, short circuit and 

stability databases, including all underlying assumptions, and contingency 

list upon request subject to confidentiality provisions in LGIP Section 13.1.  

Transmission Provider is permitted to require that Interconnection 

Customer sign a confidentiality agreement before the release of 

commercially sensitive information or Critical Energy Infrastructure 

Information in the Base Case data.  Such databases and lists, hereinafter 

referred to as Base Cases, shall include all (1) generation projects and (ii) 

transmission projects, including merchant transmission projects that are 

proposed for the Transmission System for which a transmission expansion 

plan has been submitted and approved by the applicable authority. 

 

 2.4 No Applicability to Transmission Service. 

Nothing in this LGIP shall constitute a request for transmission service or 

confer upon an Interconnection Customer any right to receive transmission 

service. 

 

Section  3. Interconnection Requests 

 

 3.1 General. 

An Interconnection Customer shall submit to Transmission Provider an 

Interconnection Request in the form of Appendix 1 to this LGIP and a 

refundable deposit of $10,000.  Transmission Provider shall apply the 

deposit toward the cost of an Interconnection Feasibility Study.  

Interconnection Customer shall submit a separate Interconnection Request 

for each site and may submit multiple Interconnection Requests for a single 

site.  Interconnection Customer must submit a deposit with each 

Interconnection Request even when more than one request is submitted for 

a single site.  An Interconnection Request to evaluate one site at two 

different voltage levels shall be treated as two Interconnection Requests. 

 

At Interconnection Customer's option, Transmission Provider and 

Interconnection Customer will identify alternative Point(s) of 

Interconnection and configurations at the Scoping Meeting to evaluate in 



 

this process and attempt to eliminate alternatives in a reasonable fashion 

given resources and information available.  Interconnection Customer will 

select the definitive Point(s) of Interconnection to be studied no later than 

the execution of the Interconnection Feasibility Study Agreement. 

 

 3.2 Identification of Types of Interconnection Services. 
At the time the Interconnection Request is submitted, Interconnection 

Customer must request either Energy Resource Interconnection Service or 

Network Resource Interconnection Service, as described; provided, 

however, any Interconnection Customer requesting Network Resource 

Interconnection Service may also request that it be concurrently studied for 

Energy Resource Interconnection Service, up to the point when an 

Interconnection Facility Study Agreement is executed.  Interconnection 

Customer may then elect to proceed with Network Resource 

Interconnection Service or to proceed under a lower level of 

interconnection service to the extent that only certain upgrades will be 

completed. 

 

3.2.1 Energy Resource Interconnection Service. 

 

  3.2.1.1  The Product.  Energy Resource Interconnection 

Service allows Interconnection Customer to connect 

the Large Generating Facility to the Transmission 

System and be eligible to deliver the Large Generating 

Facility's output using the existing firm or non-firm 

capacity of the Transmission System on an "as 

available" basis.  Energy Resource Interconnection 

Service does not in and of itself convey any right to 

deliver electricity to any specific customer or Point of 

Delivery. 

 

  3.2.1.2  The Study.  The study consists of short circuit/fault 

duty, grounding, reactive power, regional transfer 

capability, nuclear plant off-site power (where 

applicable), steady state (thermal and voltage) and 

stability analyses.  The short circuit/fault duty analysis 

would identify direct Interconnection Facilities 

required and the Network Upgrades necessary to 

address short circuit issues associated with the 

Interconnection Facilities.  The stability and steady 

state studies would identify necessary upgrades to 

allow full output of the proposed Large Generating 



 

Facility and would also identify the maximum allowed 

output, at the time the study is performed, of the 

interconnecting Large Generating Facility without 

requiring additional Network Upgrades. 

 

  3.2.2 Network Resource Interconnection Service. 
 

   3.2.2.1  The Product.  Transmission Provider must conduct 

the necessary studies and construct the Network 

Upgrades needed to integrate the Large Generating 

Facility (1) in a manner comparable to that in which 

Transmission Provider integrates its generating 

facilities to serve native load customers; or (2) in an 

ISO or RTO with market based congestion 

management, in the same manner as Network 

Resources.  Network Resource Interconnection Service 

Allows Interconnection Customer 's Large Generating 

Facility to be designated as a Network Resource, up to 

the Large Generating Facility's full output, on the same 

basis as existing Network Resources interconnected to 

Transmission Provider's Transmission System, and to 

be studied as a Network Resource on the assumption 

that such a designation will occur. 

 

   3.2.2.2  The Study.  The Interconnection Study for Network 

Resource Interconnection Service shall assure that 

Interconnection Customer's Large Generating Facility 

meets the requirements for Network Resource 

Interconnection Service and as a general matter, that 

such Large Generating Facility's interconnection is 

also studied with Transmission Provider's 

Transmission System at peak load, under a variety of 

severely stressed conditions, to determine whether, 

with the Large Generating Facility at full output, the 

aggregate of generation in the local area can be 

delivered to the aggregate of load on Transmission 

Provider's Transmission System, consistent with 

Transmission Provider's reliability criteria and 

procedures.  This approach assumes that some portion 

of existing Network Resources are displaced by the 

output of Interconnection Customer's Large Generating 

Facility.  Network Resource Interconnection Service in 



 

and of itself does not convey any right to deliver 

electricity to any specific customer or Point of 

Delivery.  The Transmission Provider may also study 

the Transmission System under non-peak load 

conditions.  However, upon request by the 

Interconnection Customer, the Transmission Provider 

must explain in writing to the Interconnection 

Customer why the study of non-peak load conditions is 

required for reliability purposes. 

 

 3.3 Valid Interconnection Request. 

  

  3.3.1 Initiating an Interconnection Request. 
To initiate an Interconnection Request, Interconnection Customer 

must submit all of the following: (i) a $10,000 deposit, (ii) a 

completed application in the form of Appendix 1, and (iii) 

demonstration of Site Control or a posting of an additional deposit of 

$10,000.  Such deposits shall be applied toward any Interconnection 

Studies pursuant to the Interconnection Request.  If Interconnection 

Customer demonstrates Site Control within the cure period specified 

in Section 3.3.3 after submitting its Interconnection Request, the 

additional deposit shall be refundable; otherwise, all such deposit(s), 

additional and initial, become non-refundable. 

 

The expected In-Service Date of the new Large Generating Facility 

or increase in capacity of the existing Generating Facility shall be no 

more than the process window for the regional expansion planning 

period (or in the absence of a regional planning process, the process 

window for Transmission Provider's expansion planning period) not 

to exceed seven years from the date the Interconnection Request is 

received by Transmission Provider, unless Interconnection Customer 

demonstrates that engineering, permitting and construction of the 

new Large Generating Facility or increase in capacity of the existing 

Generating Facility will take longer than the regional expansion 

planning period.  The In-Service Date may succeed the date the 

Interconnection Request is received by Transmission Provider by a 

period up to ten years, or longer where Interconnection Customer 

and Transmission Provider agree, such agreement not to be 

unreasonably withheld. 

 

  3.3.2 Acknowledgment of Interconnection Request. 

 



 

Transmission Provider shall acknowledge receipt of the 

Interconnection Request within five (5) Business Days of receipt of 

the request and attach a copy of the received Interconnection 

Request to the acknowledgement. 

 

  3.3.3 Deficiencies in Interconnection Request. 
An Interconnection Request will not be considered to be a valid 

request until all items in Section 3.3.1 have been received by 

Transmission Provider.  If an Interconnection Request fails to meet 

the requirements set forth in Section 3.3.1, Transmission Provider 

shall notify Interconnection Customer within five (5) Business Days 

of receipt of the initial Interconnection Request of the reasons for 

such failure and that the Interconnection Request does not constitute 

a valid request.  Interconnection Customer shall provide 

Transmission Provider the additional requested information needed 

to constitute a valid request within ten (10) Business Days after 

receipt of such notice.  Failure by Interconnection Customer to 

comply with this Section 3.3.3 shall be treated in accordance with 

Section 3.6. 

  

  3.3.4 Scoping Meeting. 

Within ten (10) Business Days after receipt of a valid 

Interconnection Request, Transmission Provider shall establish a 

date agreeable to Interconnection Customer for the Scoping Meeting, 

and such date shall be no later than thirty (30) Calendar Days from 

receipt of the valid Interconnection Request, unless otherwise 

mutually agreed upon by the Parties. 

 

The purpose of the Scoping Meeting shall be to discuss alternative 

interconnection options, to exchange information including any 

transmission data that would reasonably be expected to impact such 

interconnection options, to analyze such information and to 

determine the potential feasible Points of Interconnection.  

Transmission Provider and Interconnection Customer will bring to 

the meeting such technical data, including, but not limited to: (i) 

general facility loadings, (ii) general instability issues, (iii) general 

short circuit issues, (iv) general voltage issues, and (v) general 

reliability issues as may be reasonably required to accomplish the 

purpose of the meeting.  Transmission Provider and Interconnection 

Customer will also bring to the meeting personnel and other 

resources as may be reasonably required to accomplish the purpose 

of the meeting in the time allocated for the meeting.  On the basis of 



 

the meeting, Interconnection Customer shall designate its Point of 

Interconnection, pursuant to Section 6.1, and one or more available 

alternative Point(s) of Interconnection.  The duration of the meeting 

shall be sufficient to accomplish its purpose. 

 

 

 3.4 OASIS Posting. 

Transmission Provider will maintain on its OASIS a list of all 

Interconnection Requests.  The list will identify, for each Interconnection 

Request:  (i) the maximum summer and winter megawatt electrical output; 

(ii) the location by county and state; (iii) the station or transmission line or 

lines where the interconnection will be made; (iv) the projected In-Service 

Date; (v) the status of the Interconnection Request, including Queue 

Position; (vi) the type of Interconnection Service being requested; and (vii) 

the availability of any studies related to the Interconnection Request; (viii) 

the date of the Interconnection Request; (ix) the type of Generating Facility 

to be constructed (combined cycle, base load or combustion turbine and 

fuel type); and (x) for Interconnection Requests that have not resulted in a 

completed interconnection, an explanation as to why it was not completed. 

Except in the case of an Affiliate, the list will not disclose the identity of 

Interconnection Customer until Interconnection Customer executes an 

LGIA or requests that Transmission Provider file an unexecuted LGIA with 

FERC.  Before holding a Scoping Meeting with its Affiliate, Transmission 

Provider shall post on OASIS an advance notice of its intent to do so.  

Transmission Provider shall post to its OASIS site any deviations from the 

study timelines set forth herein.  Interconnection Study reports and 

Optional Interconnection Study reports shall be posted to Transmission 

Provider's OASIS site subsequent to the meeting between Interconnection 

Customer and Transmission Provider to discuss the applicable study results.  

Transmission Provider shall also post any known deviations in the Large 

Generating Facility's In-Service Date. 

 

 3.5 Coordination with Affected Systems. 

Transmission Provider will coordinate the conduct of any studies required 

to determine the impact of the Interconnection Request on Affected 

Systems with Affected System Operators and, if possible, include those 

results (if available) in its applicable Interconnection Study within the time 

frame specified in this LGIP.  Transmission Provider will include such 

Affected System Operators in all meetings held with Interconnection 

Customer as required by this LGIP.  Interconnection Customer will 

cooperate with Transmission Provider in all matters related to the conduct 

of studies and the determination of modifications to Affected Systems.  A 



 

Transmission Provider which may be an Affected System shall cooperate 

with Transmission Provider with whom interconnection has been requested 

in all matters related to the conduct of studies and the determination of 

modifications to Affected Systems. 

 

 3.6 Withdrawal. 
Interconnection Customer may withdraw its Interconnection Request at any 

time by written notice of such withdrawal to Transmission Provider.  In 

addition, if Interconnection Customer fails to adhere to all requirements of 

this LGIP, except as provided in Section 13.5 (Disputes), Transmission 

Provider shall deem the Interconnection Request to be withdrawn and shall 

provide written notice to Interconnection Customer of the deemed 

withdrawal and an explanation of the reasons for such deemed withdrawal.  

Upon receipt of such written notice, Interconnection Customer shall have 

fifteen (15) Business Days in which to either respond with information or 

actions  that cures the deficiency or to notify Transmission Provider of its 

intent to pursue Dispute Resolution. 

 

Withdrawal shall result in the loss of Interconnection Customer's Queue 

Position.  If an Interconnection Customer disputes the withdrawal and loss 

of its Queue Position, then during Dispute Resolution, Interconnection 

Customer's Interconnection Request is eliminated from the queue until such 

time that the outcome of Dispute Resolution would restore its Queue 

Position.  An Interconnection Customer that withdraws or is deemed to 

have withdrawn its Interconnection Request shall pay to Transmission 

Provider all costs that Transmission Provider prudently incurs with respect 

to that Interconnection Request prior to Transmission Provider's receipt of 

notice described above.  Interconnection Customer must pay all monies due 

to Transmission Provider before it is allowed to obtain any Interconnection 

Study data or results. 

 

Transmission Provider shall (i) update the OASIS Queue Position posting 

and (ii) refund to Interconnection Customer any portion of Interconnection 

Customer's deposit or study payments that exceeds the costs that 

Transmission Provider has incurred, including interest calculated in 

accordance with section 35.19a(a)(2) of FERC's regulations.  In the event 

of such withdrawal, Transmission Provider, subject to the confidentiality 

provisions of Section 13.1, shall provide, at Interconnection Customer's 

request, all information that Transmission Provider developed for any 

completed study conducted up to the date of withdrawal of the 

Interconnection Request. 

 



 

Section  4. Queue Position 

 

 4.1 General. 

Transmission Provider shall assign a Queue Position based upon the date 

and time of receipt of the valid Interconnection Request; provided that, if 

the sole reason an Interconnection Request is not valid is the lack of 

required information on the application form, and Interconnection 

Customer provides such information in accordance with Section 3.3.3, then 

Transmission Provider shall assign Interconnection Customer a Queue 

Position based on the date the application form was originally filed.  

Moving a Point of Interconnection shall result in a lowering of Queue 

Position if it is deemed a Material Modification under Section 4.4.3. 

 

The Queue Position of each Interconnection Request will be used to 

determine the order of performing the Interconnection Studies and 

determination of cost responsibility for the facilities necessary to 

accommodate the Interconnection Request.  A higher queued 

Interconnection Request is one that has been placed "earlier" in the queue 

in relation to another Interconnection Request that is lower queued. 

 

Transmission Provider may allocate the cost of the common upgrades for 

clustered Interconnection Requests without regard to Queue Position. 

 

 4.2 Clustering. 

At Transmission Provider's option, Interconnection Requests may be 

studied serially or in clusters for the purpose of the Interconnection System 

Impact Study. 

 

Clustering shall be implemented on the basis of Queue Position.  If 

Transmission Provider elects to study Interconnection Requests using 

Clustering, all Interconnection Requests received within a period not to 

exceed one hundred and eighty (180) Calendar Days, hereinafter referred to 

as the "Queue Cluster Window" shall be studied together without regard to 

the nature of the underlying Interconnection Service, whether Energy 

Resource Interconnection Service or Network Resource Interconnection 

Service.  The deadline for completing all Interconnection System Impact 

Studies for which an Interconnection System Impact Study Agreement has 

been executed during a Queue Cluster Window shall be in accordance with 

Section 7.4, for all Interconnection Requests assigned to the same Queue 

Cluster Window.  Transmission Provider may study an Interconnection 

Request separately to the extent warranted by Good Utility Practice based 

upon the electrical remoteness of the proposed Large Generating Facility. 



 

 

Clustering Interconnection System Impact Studies shall be conducted in 

such a manner to ensure the efficient implementation of the applicable 

regional transmission expansion plan in light of the Transmission System's 

capabilities at the time of each study. 

 

The Queue Cluster Window shall have a fixed time interval based on fixed 

annual opening and closing dates.  Any changes to the established Queue 

Cluster Window interval and opening or closing dates shall be announced 

with a posting on Transmission Provider's OASIS beginning at least one 

hundred and eighty (180) Calendar Days in advance of the change and 

continuing thereafter through the end date of the first Queue Cluster 

Window that is to be modified. 

 

 4.3 Transferability of Queue Position. 

An Interconnection Customer may transfer its Queue Position to another 

entity only if such entity acquires the specific Generating Facility identified 

in the Interconnection Request and the Point of Interconnection does not 

change. 

 

 4.4 Modifications. 

Interconnection Customer shall submit to Transmission Provider, in 

writing, modifications to any information provided in the Interconnection 

Request.  Interconnection Customer shall retain its Queue Position if the 

modifications are in accordance with Sections 4.4.1, 4.4.2 or 4.4.5, or are 

determined not to be Material Modifications pursuant to Section 4.4.3. 

 

Notwithstanding the above, during the course of the Interconnection 

Studies, either Interconnection Customer or Transmission Provider may 

identify changes to the planned interconnection that may improve the costs 

and benefits (including reliability) of the interconnection, and the ability of 

the proposed change to accommodate the Interconnection Request. To the 

extent the identified changes are acceptable to Transmission Provider and 

Interconnection Customer, such acceptance not to be unreasonably 

withheld, Transmission Provider shall modify the Point of Interconnection 

and/or configuration in accordance with such changes and proceed with any 

re-studies necessary to do so in accordance with Section 6.4, Section 7.6 

and Section 8.5 as applicable and Interconnection Customer shall retain its 

Queue Position. 

 

  4.4.1 Prior to the return of the executed Interconnection System Impact 

Study Agreement to Transmission Provider, modifications permitted 



 

under this Section shall include specifically: (a) a decrease of up to 

60 percent of electrical output (MW) of the proposed project; (b) 

modifying the technical parameters associated with the Large 

Generating Facility technology or the Large Generating Facility 

step-up transformer impedance characteristics; and (c) modifying the 

interconnection configuration.  For plant increases, the incremental 

increase in plant output will go to the end of the queue for the 

purposes of cost allocation and study analysis. 

 

  4.4.2  Prior to the return of the executed Interconnection Facility Study 

Agreement to Transmission Provider, the modifications permitted 

under this Section shall include specifically: (a) additional 15 

percent decrease of electrical output (MW), and (b) Large 

Generating Facility technical parameters associated with 

modifications to Large Generating Facility technology and 

transformer impedances; provided, however, the incremental costs 

associated with those modifications are the responsibility of the 

requesting Interconnection Customer. 

 

  4.4.3 Prior to making any modification other than those specifically 

permitted by Sections 4.4.1, 4.4.2, and 4.4.5, Interconnection 

Customer may first request that Transmission Provider evaluate 

whether such modification is a Material Modification.  In response 

to Interconnection Customer's request, Transmission Provider shall 

evaluate the proposed modifications prior to making them and 

inform Interconnection Customer in writing of whether the 

modifications would constitute a Material Modification.  Any 

change to the Point of Interconnection, except those deemed 

acceptable under Sections 4.4.1, 6.1, 7.2 or so allowed elsewhere, 

shall constitute a Material Modification.  Interconnection Customer 

may then withdraw the proposed modification or proceed with a new 

Interconnection Request for such modification. 

 

  4.4.4 Upon receipt of Interconnection Customer's request for modification 

permitted under this Section 4.4, Transmission Provider shall 

commence and perform any necessary additional studies as soon as 

practicable, but in no event shall Transmission Provider commence 

such studies later than thirty (30) Calendar Days after receiving  

 

   notice of Interconnection Customer's request.  Any additional studies 

resulting from such modification shall be done at Interconnection 

Customer's cost. 



 

 

  4.4.5  Extensions of less than three (3) cumulative years in the Commercial 

Operation Date of the Large Generating Facility to which the 

Interconnection Request relates are not material and should be 

handled through construction sequencing. 

  

Section  5. Procedures for Interconnection Requests Submitted Prior to Effective 

Date of Standard Large Generator Interconnection Procedures 

 

 5.1 Queue Position for Pending Requests. 

 

  5.1.1 Any Interconnection Customer assigned a Queue Position prior to 

the effective date of this LGIP shall retain that Queue Position. 

  

   5.1.1.1  If an Interconnection Study Agreement has not been 

executed as of the effective date of this LGIP, then 

such Interconnection Study, and any subsequent 

Interconnection Studies, shall be processed in 

accordance with this LGIP. 

 

   5.1.1.2  If an Interconnection Study Agreement has been 

executed prior to the effective date of this LGIP, such 

Interconnection Study shall be completed in 

accordance with the terms of such agreement.  With 

respect to any remaining studies for which an 

Interconnection Customer has not signed an 

Interconnection Study Agreement prior to the effective 

date of the LGIP, Transmission Provider must offer 

Interconnection Customer the option of either 

continuing under Transmission Provider's existing 

interconnection study process or going forward with 

the completion of the necessary Interconnection 

Studies (for which it does not have a signed 

Interconnection Studies Agreement) in accordance 

with this LGIP. 

 

   5.1.1.3  If an LGIA has been submitted to FERC for approval 

before the effective date of the LGIP, then the LGIA 

would be grandfathered. 

 

  5.1.2 Transition Period. 



 

To the extent necessary, Transmission Provider and Interconnection 

Customers with an outstanding request (i.e., an Interconnection 

Request for which an LGIA has not been submitted to FERC for 

approval as of the effective date of this LGIP) shall transition to this 

LGIP within a reasonable period of time not to exceed sixty (60) 

Calendar Days.  The use of the term "outstanding request" herein 

shall mean any Interconnection Request, on the effective date of this 

LGIP:  (i) that has been submitted but not yet  accepted by 

Transmission Provider; (ii) where the related interconnection 

agreement has not yet been submitted to FERC for approval in 

executed or unexecuted form, (iii) where the relevant 

Interconnection Study Agreements have not yet been executed, or 

(iv) where any of the relevant Interconnection Studies are in process 

but not yet completed.  Any Interconnection Customer with an 

outstanding request as of the effective date of this LGIP may request 

a reasonable extension of any deadline, otherwise applicable, if 

necessary to avoid undue hardship or prejudice to its Interconnection 

Request.  A reasonable extension shall be granted by Transmission 

Provider to the extent consistent with the intent and process provided 

for under this LGIP. 

 

 5.2 New Transmission Provider. 

If Transmission Provider transfers control of its Transmission System to a 

successor Transmission Provider during the period when an Interconnection 

Request is pending, the original Transmission Provider shall transfer to the 

successor Transmission Provider any amount of the deposit or payment 

with interest thereon that exceeds the cost that it incurred to evaluate the 

request for interconnection.  Any difference between such net amount and 

the deposit or payment required by this LGIP shall be paid by or refunded 

to the Interconnection Customer, as appropriate.  The original Transmission 

Provider shall coordinate with the successor Transmission Provider to 

complete any Interconnection Study, as appropriate, that the original 

Transmission Provider has begun but has not completed.  If Transmission 

Provider has tendered a draft LGIA to Interconnection Customer but 

Interconnection Customer has not either executed the LGIA or requested 

the filing of an unexecuted LGIA with FERC, unless otherwise provided, 

Interconnection Customer must complete negotiations with the successor 

Transmission Provider. 

 

Section  6. Interconnection Feasibility Study 

 

 



 

 6.1 Interconnection Feasibility Study Agreement. 

Simultaneously with the acknowledgement of a valid Interconnection 

Request Transmission Provider shall provide to Interconnection Customer 

an Interconnection Feasibility Study Agreement in the form of Appendix 2.  

The Interconnection Feasibility Study Agreement shall specify that 

Interconnection Customer is responsible for the actual cost of the 

Interconnection Feasibility Study.  Within five (5) Business Days following 

the Scoping Meeting Interconnection Customer shall specify for inclusion 

in the attachment to the Interconnection Feasibility Study Agreement the 

Point(s) of Interconnection and any reasonable alternative Point(s) of 

Interconnection.  Within five (5) Business Days following Transmission 

Provider's receipt of such designation, Transmission Provider shall tender 

to Interconnection Customer the Interconnection Feasibility Study 

Agreement signed by Transmission Provider, which includes a good faith 

estimate of the cost for completing the Interconnection Feasibility Study.  

Interconnection Customer shall execute and deliver to Transmission 

Provider the Interconnection Feasibility Study Agreement along with a 

$10,000 deposit no later than thirty (30) Calendar Days after its receipt. 

 

On or before the return of the executed Interconnection Feasibility Study 

Agreement to Transmission Provider, Interconnection Customer shall 

provide the technical data called for in Appendix 1, Attachment A. 

 

If the Interconnection Feasibility Study uncovers any unexpected result(s) 

not contemplated during the Scoping Meeting, a substitute Point of 

Interconnection identified by either Interconnection Customer or 

Transmission Provider, and acceptable to the other, such acceptance not to 

be unreasonably withheld, will be substituted for the designated Point of 

Interconnection specified above without loss of Queue Position, and Re-

studies shall be completed pursuant to Section 6.4 as applicable.  For the 

purpose of this Section 6.1, if Transmission Provider and Interconnection  

 

Customer cannot agree on the substituted Point of Interconnection, then 

Interconnection Customer may direct that one of the alternatives as 

specified in the Interconnection Feasibility Study Agreement, as specified 

pursuant to Section 3.3.4, shall be the substitute. 

 

If Interconnection Customer and Transmission Provider agree to forgo the 

Interconnection Feasibility Study, Transmission Provider will initiate an 

Interconnection System Impact Study under Section 7 of this LGIP and 

apply the $10,000 deposit towards the Interconnection System Impact 

Study. 



 

 

 6.2 Scope of Interconnection Feasibility Study. 
The Interconnection Feasibility Study shall preliminarily evaluate the 

feasibility of the proposed interconnection to the Transmission System. 

 

The Interconnection Feasibility Study will consider the Base Case as well 

as all generating facilities (and with respect to (iii), any identified Network 

Upgrades) that, on the date the Interconnection Feasibility Study is 

commenced: (i) are directly interconnected to the Transmission System; (ii) 

are interconnected to Affected Systems and may have an impact on the 

Interconnection Request; (iii) have a pending higher queued 

Interconnection Request to interconnect to the Transmission System; and 

(iv) have no Queue Position but have executed an LGIA or requested that 

an unexecuted LGIA be filed with FERC. The Interconnection Feasibility 

Study will consist of a power flow and short circuit analysis.   The 

Interconnection Feasibility Study will provide a list of facilities and a non-

binding good faith estimate of cost responsibility and a non-binding good 

faith estimated time to construct. 

 

 6.3 Interconnection Feasibility Study Procedures. 
Transmission Provider shall utilize existing studies to the extent practicable 

when it performs the study.  Transmission Provider shall use Reasonable 

Efforts to complete the Interconnection Feasibility Study no later than 

forty-five (45) Calendar Days after Transmission Provider receives the 

fully executed Interconnection Feasibility Study Agreement.  At the request 

of Interconnection Customer or at any time Transmission Provider 

determines that it will not meet the required time frame for completing the 

Interconnection Feasibility Study, Transmission Provider shall notify 

Interconnection Customer as to the schedule status of the Interconnection 

Feasibility Study.  If Transmission Provider is unable to complete the 

Interconnection Feasibility Study within that time period, it shall notify 

Interconnection Customer and provide an estimated completion date with 

an explanation of the reasons why additional time is required.  Upon 

request, Transmission Provider shall provide Interconnection Customer 

supporting documentation, workpapers and relevant power flow, short 

circuit and stability databases for the Interconnection Feasibility Study, 

subject to confidentiality arrangements consistent with Section 13.1. 

 

  6.3.1 Meeting with Transmission Provider. 
Within ten (10) Business Days of providing an Interconnection 

Feasibility Study report to Interconnection Customer, Transmission 



 

Provider and Interconnection Customer shall meet to discuss the 

results of the Interconnection Feasibility Study. 

 

 6.4 Re-Study. 
If Re-Study of the Interconnection Feasibility Study is required due to a 

higher queued project dropping out of the queue, or a modification of a 

higher queued project subject to Section 4.4, or re-designation of the Point 

of Interconnection pursuant to Section 6.1 Transmission Provider shall 

notify Interconnection Customer in writing. Such Re-Study shall take not 

longer than forty-five (45) Calendar Days from the date of the notice.  Any 

cost of Re-Study shall be borne by the Interconnection Customer being re-

studied. 

 

Section  7. Interconnection System Impact Study 

 

 7.1 Interconnection System Impact Study Agreement. 
Unless otherwise agreed, pursuant to the Scoping Meeting provided in 

Section 3.3.4, simultaneously with the delivery of the Interconnection 

Feasibility Study to Interconnection Customer, Transmission Provider shall 

provide to Interconnection Customer an Interconnection System Impact 

Study Agreement in the form of Appendix 3 to this LGIP.  The 

Interconnection System Impact Study Agreement shall provide that 

Interconnection Customer shall compensate Transmission Provider for the 

actual cost of the Interconnection System Impact Study.  Within three (3) 

Business Days following the Interconnection Feasibility Study results 

meeting, Transmission Provider shall provide to Interconnection Customer 

a non-binding good faith estimate of the cost and timeframe for completing 

the Interconnection System Impact Study. 

 

 7.2 Execution of Interconnection System Impact Study Agreement. 
Interconnection Customer shall execute the Interconnection System Impact 

Study Agreement and deliver the executed Interconnection System Impact 

Study Agreement to Transmission Provider no later than thirty (30) 

Calendar Days after its receipt along with demonstration of Site Control, 

and a $50,000 deposit. 

 

If Interconnection Customer does not provide all such technical data when 

it delivers the Interconnection System Impact Study Agreement, 

Transmission Provider shall notify Interconnection Customer of the 

deficiency within five (5) Business Days of the receipt of the executed 

Interconnection System Impact Study Agreement and Interconnection 

Customer shall cure the deficiency within ten (10) Business Days of receipt 



 

of the notice, provided, however, such deficiency does not include failure to 

deliver the executed Interconnection System Impact Study Agreement or 

deposit. 

  

If the Interconnection System Impact Study uncovers any unexpected 

result(s) not contemplated during the Scoping Meeting and the 

Interconnection Feasibility Study, a substitute Point of Interconnection 

identified by either Interconnection Customer or Transmission Provider, 

and acceptable to the other, such acceptance not to be unreasonably 

withheld, will be substituted for the designated Point of Interconnection 

specified above without loss of Queue Position, and restudies shall be 

completed pursuant to Section 7.6 as applicable.  For the purpose of this 

Section 7.2, if Transmission Provider and Interconnection Customer cannot 

agree on the substituted Point of Interconnection, then Interconnection 

Customer may direct that one of the alternatives as specified in the 

Interconnection Feasibility Study Agreement, as specified pursuant to 

Section 3.3.4, shall be the substitute. 

 

 7.3 Scope of Interconnection System Impact Study. 

The Interconnection System Impact Study shall evaluate the impact of the 

proposed interconnection on the reliability of the Transmission System.  

The Interconnection System Impact Study will consider the Base Case as 

well as all generating facilities (and with respect to (iii) below, any 

identified Network Upgrades associated with such higher queued 

interconnection) that, on the date the Interconnection System Impact Study 

is commenced: (i) are directly interconnected to the Transmission System; 

(ii) are interconnected to Affected Systems and may have an impact on the 

Interconnection Request; (iii) have a pending higher queued 

Interconnection Request to interconnect to the Transmission System; and 

(iv) have no Queue Position but have executed an LGIA or requested that 

an unexecuted LGIA be filed with FERC.   

 

The Interconnection System Impact Study will consist of a short circuit 

analysis, a grounding review, reactive power analysis, regional transfer 

capability, nuclear plant off-site power (where applicable), a stability 

analysis, and a power flow analysis.  The Interconnection System Impact 

Study will state the assumptions upon which it is based; state the results of 

the analyses; and provide the requirements or potential impediments to 

providing the requested interconnection service, including a preliminary 

indication of the cost and length of time that would be necessary to correct 

any problems identified in those analyses and implement the 

interconnection.  The Interconnection System Impact Study will provide a 



 

list of facilities that are required as a result of the Interconnection Request 

and a non-binding good faith estimate of cost responsibility and a non-

binding good faith estimated time to construct. 

 

 7.4 Interconnection System Impact Study Procedures. 

Transmission Provider shall coordinate the Interconnection System Impact 

Study with any Affected System that is affected by the Interconnection 

Request pursuant to Section 3.5 above.  Transmission Provider shall utilize 

existing studies to the extent practicable when it performs the study.  

Transmission Provider shall use Reasonable Efforts to complete the 

Interconnection System Impact Study within ninety (90) Calendar Days 

after the receipt of the Interconnection System Impact Study Agreement or 

notification to proceed, study payment, and technical data.  If Transmission 

Provider uses Clustering, Transmission Provider shall use Reasonable 

Efforts to deliver a completed Interconnection System Impact Study within 

ninety (90) Calendar Days after the close of the Queue Cluster Window. 

 

At the request of Interconnection Customer or at any time Transmission 

Provider determines that it will not meet the required time frame for 

completing the Interconnection System Impact Study, Transmission 

Provider shall notify Interconnection Customer as to the schedule status of 

the Interconnection System Impact Study.  If Transmission Provider is 

unable to complete the Interconnection System Impact Study within the 

time period, it shall notify Interconnection Customer and provide an 

estimated completion date with an explanation of the reasons why 

additional time is required.  Upon request, Transmission Provider shall 

provide Interconnection Customer all supporting documentation, 

workpapers and relevant pre-Interconnection Request and post-

Interconnection Request power flow, short circuit and stability databases 

for the Interconnection System Impact Study, subject to confidentiality 

arrangements consistent with Section 13.1. 

 

 7.5 Meeting with Transmission Provider. 

Within ten (10) Business Days of providing an Interconnection System 

Impact Study report to Interconnection Customer, Transmission Provider 

and Interconnection Customer shall meet to discuss the results of the 

Interconnection System Impact Study. 

 

 7.6 Re-Study. 
If Re-Study of the Interconnection System Impact Study is required due to 

a higher queued project dropping out of the queue, or a modification of a 

higher queued project subject to Section 4.4, or re-designation of the Point 



 

of Interconnection pursuant to Section 7.2 Transmission Provider shall 

notify Interconnection Customer in writing.  Such Re-Study shall take no 

longer than sixty (60) Calendar Days from the date of notice.  Any cost of 

Re-Study shall be borne by the Interconnection Customer being re-studied. 

 

Section  8. Interconnection Facilities Study 

 

 8.1 Interconnection Facilities Study Agreement. 

Simultaneously with the delivery of the Interconnection System Impact 

Study to Interconnection Customer, Transmission Provider shall provide to 

Interconnection Customer an Interconnection Facilities Study Agreement in 

the form of Appendix 4 to this LGIP.  The Interconnection Facilities Study 

Agreement shall provide that Interconnection Customer shall compensate 

Transmission Provider for the actual cost of the Interconnection Facilities 

Study.  Within three (3) Business Days following the Interconnection 

System Impact Study results meeting, Transmission Provider shall provide 

to Interconnection Customer a non-binding good faith estimate of the cost 

and timeframe for completing the Interconnection Facilities Study.  

Interconnection Customer shall execute the Interconnection Facilities Study 

Agreement and deliver the executed Interconnection Facilities Study 

Agreement to Transmission Provider within thirty (30) Calendar Days after 

its receipt, together with the required technical data and the greater of 

$100,000 or Interconnection Customer's portion of the estimated monthly 

cost of conducting the Interconnection Facilities Study. 

 

  8.1.1 Transmission Provider shall invoice Interconnection Customer on a 

monthly basis for the work to be conducted on the Interconnection 

Facilities Study each month.  Interconnection Customer shall pay 

invoiced amounts within thirty (30) Calendar Days of receipt of 

invoice.  Transmission Provider shall continue to hold the amounts 

on deposit until settlement of the final invoice. 

 

 8.2 Scope of Interconnection Facilities Study. 

The Interconnection Facilities Study shall specify and estimate the cost of 

the equipment, engineering, procurement and construction work needed to 

implement the conclusions of the Interconnection System Impact Study in 

accordance with Good Utility Practice to physically and electrically connect 

the Interconnection Facility to the Transmission System.  The 

Interconnection Facilities Study shall also identify the electrical switching 

configuration of the connection equipment, including, without limitation:  

the transformer, switchgear, meters, and other station equipment; the nature 

and estimated cost of any Transmission Provider's Interconnection 



 

Facilities and Network Upgrades necessary to accomplish the 

interconnection; and an estimate of the time required to complete the 

construction and installation of such facilities. 

 

 8.3 Interconnection Facilities Study Procedures. 

Transmission Provider shall coordinate the Interconnection Facilities Study 

with any Affected System pursuant to Section 3.5 above.  Transmission 

Provider shall utilize existing studies to the extent practicable in performing 

the Interconnection Facilities Study.  Transmission Provider shall use 

Reasonable Efforts to complete the study and issue a draft Interconnection 

Facilities Study report to Interconnection Customer within the following 

number of days after receipt of an executed Interconnection Facilities Study 

Agreement: ninety (90) Calendar Days, with no more than a +/- 20 percent 

cost estimate contained in the report; or one hundred eighty (180) Calendar 

Days, if Interconnection Customer requests a +/- 10 percent cost estimate.  

 

At the request of Interconnection Customer or at any time Transmission 

Provider determines that it will not meet the required time frame for 

completing the Interconnection Facilities Study, Transmission Provider 

shall notify Interconnection Customer as to the schedule status of the 

Interconnection Facilities Study.  If Transmission Provider is unable to 

complete the Interconnection Facilities Study and issue a draft 

Interconnection Facilities Study report within the time required, it shall 

notify Interconnection Customer and provide an estimated completion date 

and an explanation of the reasons why additional time is required. 

 

Interconnection Customer may, within thirty (30) Calendar Days after 

receipt of the draft report, provide written comments to Transmission 

Provider, which Transmission Provider shall include in the final report.  

Transmission Provider shall issue the final Interconnection Facilities Study 

report within fifteen (15) Business Days of receiving Interconnection 

Customer's comments or promptly upon receiving Interconnection 

Customer's statement that it will not provide comments.  Transmission 

Provider may reasonably extend such fifteen-day period upon notice to 

Interconnection Customer if Interconnection Customer's comments require 

Transmission Provider to perform additional analyses or make other 

significant modifications prior to the issuance of the final Interconnection 

Facilities Report.  Upon request, Transmission Provider shall provide 

Interconnection Customer supporting documentation, workpapers, and 

databases or data developed in the preparation of the Interconnection 

Facilities Study, subject to confidentiality arrangements consistent with 

Section 13.1. 



 

 

 8.4 Meeting with Transmission Provider. 
Within ten (10) Business Days of providing a draft Interconnection 

Facilities Study report to Interconnection Customer, Transmission Provider 

and Interconnection Customer shall meet to discuss the results of the 

Interconnection Facilities Study. 

 

 8.5 Re-Study. 

If Re-Study of the Interconnection Facilities Study is required due to a 

higher queued project dropping out of the queue or a modification of a 

higher queued project pursuant to Section 4.4, Transmission Provider shall 

so notify Interconnection Customer in writing.  Such Re-Study shall take no 

longer than sixty (60) Calendar Days from the date of notice.  Any cost of 

Re-Study shall be borne by the Interconnection Customer being re-studied. 

 

Section  9. Engineering & Procurement ('E&P') Agreement. 
Prior to executing an LGIA, an Interconnection Customer may, in order to 

advance the implementation of its interconnection, request and 

Transmission Provider shall offer the Interconnection Customer, an E&P 

Agreement that authorizes Transmission Provider to begin engineering and 

procurement of long lead-time items necessary for the establishment of the 

interconnection.  However, Transmission Provider shall not be obligated to 

offer an E&P Agreement if Interconnection Customer is in Dispute 

Resolution as a result of an allegation that Interconnection Customer has 

failed to meet any milestones or comply with any prerequisites specified in 

other parts of the LGIP.  The E&P Agreement is an optional procedure and  

it will not alter the Interconnection Customer's Queue Position or In-

Service Date.  The E&P Agreement shall provide for Interconnection 

Customer to pay the cost of all activities authorized by Interconnection 

Customer and to make advance payments or provide other satisfactory 

security for such costs. 

 

Interconnection Customer shall pay the cost of such authorized activities 

and any cancellation costs for equipment that is already ordered for its 

interconnection, which cannot be mitigated as hereafter described, whether 

or not such items or equipment later become unnecessary.  If 

Interconnection Customer withdraws its application for interconnection or 

either Party terminates the E&P Agreement, to the extent the equipment 

ordered can be canceled under reasonable terms, Interconnection Customer 

shall be obligated to pay the associated cancellation costs.  To the extent 

that the equipment cannot be reasonably canceled, Transmission Provider 

may elect: (i) to take title to the equipment, in which event Transmission 



 

Provider shall refund Interconnection Customer any amounts paid by 

Interconnection Customer for such equipment and shall pay the cost of 

delivery of such equipment, or (ii) to transfer title to and deliver such 

equipment to Interconnection Customer, in which event Interconnection 

Customer shall pay any unpaid balance and cost of delivery of such 

equipment. 

 

Section  10. Optional Interconnection Study 

 

 10.1 Optional Interconnection Study Agreement. 

On or after the date when Interconnection Customer receives 

Interconnection System Impact Study results, Interconnection Customer 

may request, and Transmission Provider shall perform a reasonable number 

of Optional Studies.  The request shall describe the assumptions that 

Interconnection Customer wishes Transmission Provider to study within the 

scope described in Section 10.2.  Within five (5) Business Days after 

receipt of a request for an Optional Interconnection Study, Transmission 

Provider shall provide to Interconnection Customer an Optional 

Interconnection Study Agreement in the form of Appendix 5. 

 

The Optional Interconnection Study Agreement shall: (i) specify the 

technical data that Interconnection Customer must provide for each phase 

of the Optional Interconnection Study, (ii) specify Interconnection 

Customer's assumptions as to which Interconnection Requests with earlier 

queue priority dates will be excluded from the Optional Interconnection 

Study case and assumptions as to the type of interconnection service for 

Interconnection Requests remaining in the Optional Interconnection Study 

case, and (iii) Transmission Provider's estimate of the cost of the Optional 

Interconnection Study.  To the extent known by Transmission Provider, 

such estimate shall include any costs expected to be incurred by any 

Affected System whose participation is necessary to complete the Optional 

Interconnection Study.  Notwithstanding the above, Transmission Provider 

shall not be required as a result of an Optional Interconnection Study 

request to conduct any additional Interconnection Studies with respect to 

any other Interconnection Request. 

 

Interconnection Customer shall execute the Optional Interconnection Study 

Agreement within ten (10) Business Days of receipt and deliver the 

Optional Interconnection Study Agreement, the technical data and a 

$10,000 deposit to Transmission Provider. 

 

 



 

 10.2 Scope of Optional Interconnection Study. 

The Optional Interconnection Study will consist of a sensitivity analysis 

based on the assumptions specified by Interconnection Customer in the 

Optional Interconnection Study Agreement.  The Optional Interconnection 

Study will also identify Transmission Provider's Interconnection Facilities 

and the Network Upgrades, and the estimated cost thereof, that may be 

required to provide transmission service or Interconnection Service based 

upon the results of the Optional Interconnection Study.  The Optional 

Interconnection Study shall be performed solely for informational purposes.  

Transmission Provider shall use Reasonable Efforts to coordinate the study 

with any Affected Systems that may be affected by the types of 

Interconnection Services that are being studied.  Transmission Provider 

shall utilize existing studies to the extent practicable in conducting the 

Optional Interconnection Study. 

 

 10.3 Optional Interconnection Study Procedures. 
The executed Optional Interconnection Study Agreement, the prepayment, 

and technical and other data called for therein must be provided to 

Transmission Provider within ten (10) Business Days of Interconnection 

Customer receipt of the Optional Interconnection Study Agreement.  

Transmission Provider shall use Reasonable Efforts to complete the 

Optional Interconnection Study within a mutually agreed upon time period 

specified within the Optional Interconnection Study Agreement.  If 

Transmission Provider is unable to complete the Optional Interconnection 

Study within such time period, it shall notify Interconnection Customer and 

provide an estimated completion date and an explanation of the reasons 

why additional time is required.  Any difference between the study payment 

and the actual cost of the study shall be paid to Transmission Provider or 

refunded to Interconnection Customer, as appropriate. Upon request, 

Transmission Provider shall provide Interconnection Customer supporting 

documentation and workpapers and databases or data developed in the 

preparation of the Optional Interconnection Study, subject to confidentiality 

arrangements consistent with Section 13.1. 

 

Section  11. Standard Large Generator Interconnection Agreement (LGIA) 

 

 11.1 Tender. 
Interconnection Customer shall tender comments on the draft 

Interconnection Facilities Study Report within thirty (30) Calendar Days of 

receipt of the report.  Within thirty (30) Calendar Days after the comments 

are submitted, Transmission Provider shall tender a draft LGIA, together 

with draft appendices.  The draft LGIA shall be in the form of Transmission 



 

Provider's FERC-approved standard form LGIA, which is in Appendix 6.  

Interconnection Customer shall execute and return the completed draft 

appendices within thirty (30) Calendar Days. 

 

 11.2 Negotiation. 

Notwithstanding Section 11.1, at the request of Interconnection Customer 

Transmission Provider shall begin negotiations with Interconnection 

Customer concerning the appendices to the LGIA at any time after 

Interconnection Customer executes the Interconnection Facilities Study 

Agreement.  Transmission Provider and Interconnection Customer shall 

negotiate concerning any disputed provisions of the appendices to the draft 

LGIA for not more than sixty (60) Calendar Days after tender of the final 

Interconnection Facilities Study Report.  If Interconnection Customer 

determines that negotiations are at an impasse, it may request termination 

of the negotiations at any time after tender of the draft LGIA pursuant to 

Section 11.1 and request submission of the unexecuted LGIA with FERC or 

initiate Dispute Resolution procedures pursuant to Section 13.5.  If 

Interconnection Customer requests termination of the negotiations, but 

within sixty (60) Calendar Days thereafter fails to request either the filing 

of the unexecuted LGIA or initiate Dispute Resolution, it shall be deemed 

to have withdrawn its Interconnection Request.  Unless otherwise agreed by 

the Parties, if Interconnection Customer has not executed the LGIA, 

requested filing of an unexecuted LGIA, or initiated Dispute Resolution 

procedures pursuant to Section 13.5 within sixty (60) Calendar Days of 

tender of draft LGIA, it shall be deemed to have withdrawn its 

Interconnection Request.  Transmission Provider shall provide to 

Interconnection Customer a final LGIA within fifteen (15) Business Days 

after the completion of the negotiation process. 

 

 11.3 Execution and Filing. 
Within fifteen (15) Business Days after receipt of the final LGIA, 

Interconnection Customer shall provide Transmission Provider (A) 

reasonable evidence that continued Site Control or (B) posting of $250,000, 

non-refundable additional security, which shall be applied toward future 

construction costs.  At the same time, Interconnection Customer also shall 

provide reasonable evidence that one or more of the following milestones 

in the development of the Large Generating Facility, at Interconnection 

Customer election, has been achieved:  (i) the execution of a contract for 

the supply or transportation of fuel to the Large Generating Facility; (ii) the 

execution of a contract for the supply of cooling water to the Large 

Generating Facility; (iii) execution of a contract for the engineering for, 

procurement of major equipment for, or construction of, the Large 



 

Generating Facility; (iv) execution of a contract for the sale of electric 

energy or capacity from the Large Generating Facility; or (v) application 

for an air, water, or land use permit. 

 

Interconnection Customer shall either: (i) execute two originals of the 

tendered LGIA and return them to Transmission Provider; or (ii) request in 

writing that Transmission Provider file with FERC an LGIA in unexecuted 

form.  As soon as practicable, but not later than ten (10) Business Days 

after receiving either the two executed originals of the tendered LGIA (if it 

does not conform with a FERC-approved standard form of interconnection 

agreement) or the request to file an unexecuted LGIA, Transmission 

Provider shall file the LGIA with FERC, together with its explanation of 

any matters as to which Interconnection Customer and Transmission 

Provider disagree and support for the costs that Transmission Provider 

proposes to charge to Interconnection Customer under the LGIA.  An 

unexecuted LGIA should contain terms and conditions deemed appropriate 

by Transmission Provider for the Interconnection Request.  If the Parties 

agree to proceed with design, procurement, and construction of facilities 

and upgrades under the agreed-upon terms of the unexecuted LGIA, they 

may proceed pending FERC action. 

 

 11.4 Commencement of Interconnection Activities. 

If Interconnection Customer executes the final LGIA, Transmission 

Provider and Interconnection Customer shall perform their respective 

obligations in accordance with the terms of the LGIA, subject to 

modification by FERC.  Upon submission of an unexecuted LGIA, 

Interconnection Customer and Transmission Provider shall promptly 

comply with the unexecuted LGIA, subject to modification by FERC. 

 

Section  12. Construction of Transmission Provider's Interconnection Facilities and 

Network Upgrades 

 

 12.1 Schedule. 

Transmission Provider and Interconnection Customer shall negotiate in 

good faith concerning a schedule for the construction of Transmission 

Provider's Interconnection Facilities and the Network Upgrades. 

 

 12.2 Construction Sequencing. 

 

12.2.1 General. 

In general, the In-Service Date of an Interconnection 

Customers seeking interconnection to the Transmission 



 

System will determine the sequence of construction of 

Network Upgrades. 

 

12.2.2  Advance Construction of Network Upgrades that are an 

Obligation of an Entity other than Interconnection 

Customer. 
An Interconnection Customer with an LGIA, in order to 

maintain its In-Service Date, may request that Transmission 

Provider advance to the extent necessary the completion of 

Network Upgrades that:  (i) were assumed in the 

Interconnection Studies for such Interconnection Customer, 

(ii) are necessary to support such In-Service Date, and (iii) 

would otherwise not be completed, pursuant to a contractual 

obligation of an entity other than Interconnection Customer 

that is seeking interconnection to the Transmission System, in 

time to support such In-Service Date.  Upon such request, 

Transmission Provider will use Reasonable Efforts to advance 

the construction of such Network Upgrades to accommodate 

such request; provided that Interconnection Customer 

commits to pay Transmission Provider: (i) any associated 

expediting costs and (ii) the cost of such Network Upgrades. 

 

Transmission Provider will refund to Interconnection 

Customer both the expediting costs and the cost of Network 

Upgrades, in accordance with Article 11.4 of the LGIA.  

Consequently, the entity with a contractual obligation to 

construct such Network Upgrades shall be obligated to pay 

only that portion of the costs of the Network Upgrades that 

Transmission Provider has not refunded to Interconnection 

Customer.  Payment by that entity shall be due on the date 

that it would have been due had there been no request for 

advance construction.  Transmission Provider shall forward to 

Interconnection Customer the amount paid by the entity with 

a contractual obligation to construct the Network Upgrades as 

payment in full for the outstanding balance owed to 

Interconnection Customer.  Transmission Provider then shall 

refund to that entity the amount that it paid for the Network 

Upgrades, in accordance with Article 11.4 of the LGIA. 

 

12.2.3  Advancing Construction of Network Upgrades that are 

Part of an Expansion Plan of the Transmission Provider. 



 

An Interconnection Customer with an LGIA, in order to 

maintain its In-Service Date, may request that Transmission 

Provider advance to the extent necessary the completion of 

Network Upgrades that:  (i) are necessary to support such In-

Service Date and (ii) would otherwise not be completed, 

pursuant to an expansion plan of Transmission Provider, in 

time to support such In-Service Date.  Upon such request, 

Transmission Provider will use Reasonable Efforts to advance 

the construction of such Network Upgrades to accommodate 

such request; provided that Interconnection Customer 

commits to pay Transmission Provider any associated 

expediting costs.  Interconnection Customer shall be entitled 

to transmission credits, if any, for any expediting costs paid. 

 

12.2.4 Amended Interconnection System Impact Study. 

An Interconnection System Impact Study will be amended to 

determine the facilities necessary to support the requested In-

Service Date.  This amended study will include those 

transmission and Large Generating Facilities that are 

expected to be in service on or before the requested In-

Service Date. 

 

Section  13. Miscellaneous 

 

13.1 Confidentiality. 
Confidential Information shall include, without limitation, all information 

relating to a Party's technology, research and development, business affairs, 

and pricing, and any information supplied by either of the Parties to the 

other prior to the execution of an LGIA. 

 

Information is Confidential Information only if it is clearly designated or 

marked in writing as confidential on the face of the document, or, if the 

information is conveyed orally or by inspection, if the Party providing the 

information orally informs the Party receiving the information that the 

information is confidential. 

 

If requested by either Party, the other Party shall provide in writing, the 

basis for asserting that the information referred to in this Article warrants 

confidential treatment, and the requesting Party may disclose such writing 

to the appropriate Governmental Authority.  Each Party shall be responsible 

for the costs associated with affording confidential treatment to its 

information. 



 

 

  13.1.1  Scope. 
Confidential Information shall not include information that 

the receiving Party can demonstrate: (1) is generally available 

to the public other than as a result of a disclosure by the 

receiving Party; (2) was in the lawful possession of the 

receiving Party on a non-confidential basis before receiving it 

from the disclosing Party; (3) was supplied to the receiving 

Party without restriction by a third party, who, to the 

knowledge of the receiving Party after due inquiry, was under 

no obligation to the disclosing Party to keep such information 

confidential; (4) was independently developed by the 

receiving Party without reference to Confidential Information 

of the disclosing Party; (5) is, or becomes, publicly known, 

through no wrongful act or omission of the receiving Party or 

Breach of the LGIA; or (6) is required, in accordance with 

Section 13.1.6, Order of Disclosure, to be disclosed by any 

Governmental Authority or is otherwise required to be 

disclosed by law or subpoena, or is necessary in any legal 

proceeding establishing rights and obligations under the  

 

LGIA. Information designated as Confidential Information 

will no longer be deemed confidential if the Party that 

designated the information as confidential notifies the other 

Party that it no longer is confidential. 

 

 13.1.2 Release of Confidential Information. 
Neither Party shall release or disclose Confidential 

Information to any other person, except to its Affiliates 

(limited by the Standards of Conduct requirements), 

employees, consultants, or to parties who may be or 

considering providing financing to or equity participation 

with Interconnection Customer, or to potential purchasers or 

assignees of Interconnection Customer, on a need-to-know 

basis in connection with these procedures, unless such person 

has first been advised of the confidentiality provisions of this 

Section 13.1 and has agreed to comply with such provisions.  

Notwithstanding the foregoing, a Party providing 

Confidential Information to any person shall remain primarily 

responsible for any release of Confidential Information in 

contravention of this Section 13.1. 

 



 

 

 

 13.1.3 Rights. 

Each Party retains all rights, title, and interest in the 

Confidential Information that each Party discloses to the other 

Party.  The disclosure by each Party to the other Party of 

Confidential Information shall not be deemed a waiver by 

either Party or any other person or entity of the right to 

protect the Confidential Information from public disclosure. 

 

 13.1.4 No Warranties. 
By providing Confidential Information, neither Party makes 

any warranties or representations as to its accuracy or 

completeness.  In addition, by supplying Confidential 

Information, neither Party obligates itself to provide any 

particular information or Confidential Information to the 

other Party nor to enter into any further agreements or 

proceed with any other relationship or joint venture. 

 

 13.1.5 Standard of Care. 
Each Party shall use at least the same standard of care to 

protect Confidential Information it receives as it uses to 

protect its own Confidential Information from unauthorized 

disclosure, publication or dissemination.  Each Party may use 

Confidential Information solely to fulfill its obligations to the 

other Party under these procedures or its regulatory 

requirements. 

 

 13.1.6 Order of Disclosure. 

If a court or a Government Authority or entity with the right, 

power, and apparent authority to do so requests or requires 

either Party, by subpoena, oral deposition, interrogatories, 

requests for production of documents, administrative order, or 

otherwise, to disclose Confidential Information, that Party 

shall provide the other Party with prompt notice of such 

request(s) or requirement(s) so that the other Party may seek 

an appropriate protective order or waive compliance with the 

terms of the LGIA. Notwithstanding the absence of a 

protective order or waiver, the Party may disclose such 

Confidential Information which, in the opinion of its counsel, 

the Party is legally compelled to disclose.  Each Party will use 

Reasonable Efforts to obtain reliable assurance that 



 

confidential treatment will be accorded any Confidential 

Information so furnished. 

 

 13.1.7 Remedies. 
The Parties agree that monetary damages would be 

inadequate to compensate a Party for the other Party's Breach 

of its obligations under this Section 13.1.  Each Party 

accordingly agrees that the other Party shall be entitled to 

equitable relief, by way of injunction or otherwise, if the first 

Party Breaches or threatens to Breach its obligations under 

this Section 13.1, which equitable relief shall be granted 

without bond or proof of damages, and the receiving Party 

shall not plead in defense that there would be an adequate 

remedy at law.  Such remedy shall not be deemed an 

exclusive remedy for the Breach of this Section 13.1, but 

shall be in addition to all other remedies available at law or in 

equity.  The Parties further acknowledge and agree that the 

covenants contained herein are necessary for the protection of 

legitimate business interests and are reasonable in scope.  No 

Party, however, shall be liable for indirect, incidental, or 

consequential or punitive damages of any nature or kind 

resulting from or arising in connection with this Section 13.1. 

 

 13.1.8 Disclosure to FERC, its Staff, or a State. 

Notwithstanding anything in this Section 13.1 to the contrary, 

and pursuant to 18 CFR section 1b.20, if FERC or its staff, 

during the course of an investigation or otherwise, requests 

information from one of the Parties that is otherwise required 

to be maintained in confidence pursuant to the LGIP, the 

Party shall provide the requested information to FERC or its 

staff, within the time provided for in the request for 

information.  In providing the information to FERC or its 

staff, the Party must, consistent with 18 CFR section 388.112, 

request that the information be treated as confidential and 

non-public by FERC and its staff and that the information be 

withheld from public disclosure.  Parties are prohibited from 

notifying the other Party prior to the release of the 

Confidential Information to FERC or its staff.  The Party shall 

notify the other Party to the LGIA when its is notified by 

FERC or its staff that a request to release Confidential 

Information has been received by FERC, at which time either 

of the Parties may respond before such information would be 



 

made public, pursuant to 18 CFR section 388.112.  Requests 

from a state regulatory body conducting a confidential 

investigation shall be treated in a similar manner, consistent 

with applicable state rules and regulations. 

 

13.1.9 Subject to the exception in Section 13.1.8, any information 

that a Party claims is competitively sensitive, commercial or 

financial information ("Confidential Information") shall not 

be disclosed by the other Party to any person not employed or 

retained by the other Party, except to the extent disclosure is 

(i) required by law; (ii) reasonably deemed by the disclosing 

Party to be required to be disclosed in connection with a 

dispute between or among the Parties, or the defense of 

litigation or dispute; (iii) otherwise permitted by consent of 

the other Party, such consent not to be unreasonably withheld;  

or (iv) necessary to fulfill its obligations under this LGIP or 

as a transmission service provider or a Control Area operator 

including disclosing the Confidential Information to an RTO 

or ISO or to a subregional, regional or national reliability 

organization or planning group.  The Party asserting 

confidentiality shall notify the other Party in writing of the 

information it claims is confidential.  Prior to any disclosures 

of the other Party's Confidential Information under this 

subparagraph, or if any third party or Governmental Authority 

makes any request or demand for any of the information 

described in this subparagraph, the disclosing Party agrees to 

promptly notify the other Party in writing and agrees to assert 

confidentiality and cooperate with the other Party in seeking 

to protect the Confidential Information from public disclosure 

by confidentiality agreement, protective order or other 

reasonable measures. 

 

 13.1.10 This provision shall not apply to any information that was or 

is hereafter in the public domain (except as a result of a 

Breach of this provision). 

 

13.1.11 Transmission Provider shall, at Interconnection Customer's 

election, destroy, in a confidential manner, or return the 

Confidential Information provided at the time of Confidential 

Information is no longer needed. 

 

 



 

 13.2 Delegation of Responsibility. 

Transmission Provider may use the services of subcontractors as it deems 

appropriate to perform its obligations under this LGIP.  Transmission 

Provider shall remain primarily liable to Interconnection Customer for the 

performance of such subcontractors and compliance with its obligations of 

this LGIP.  The subcontractor shall keep all information provided 

confidential and shall use such information solely for the performance of 

such obligation for which it was provided and no other purpose. 

 

 13.3 Obligation for Study Costs. 

Transmission Provider shall charge and Interconnection Customer shall pay 

the actual costs of the Interconnection Studies.  Any difference between the 

study deposit and the actual cost of the applicable Interconnection Study 

shall be paid by or refunded, except as otherwise provided herein, to 

Interconnection Customer or offset against the cost of any future 

Interconnection Studies associated with the applicable Interconnection 

Request prior to beginning of any such future Interconnection Studies. Any 

invoices for Interconnection Studies shall include a detailed and itemized 

accounting of the cost of each Interconnection Study. Interconnection 

Customer shall pay any such undisputed costs within thirty (30) Calendar 

Days of receipt of an invoice therefor.  Transmission Provider shall not be 

obligated to perform or continue to perform any studies unless 

Interconnection Customer has paid all undisputed amounts in compliance 

herewith. 

 

 13.4 Third Parties Conducting Studies. 

If (i) at the time of the signing of an Interconnection Study Agreement there 

is disagreement as to the estimated time to complete an Interconnection 

Study, (ii) Interconnection Customer receives notice pursuant to Sections 

6.3, 7.4 or 8.3 that Transmission Provider will not complete an 

Interconnection Study within the applicable timeframe for such 

Interconnection Study, or (iii) Interconnection Customer receives neither 

the Interconnection Study nor a notice under Sections 6.3, 7.4 or 8.3 within 

the applicable timeframe for such Interconnection Study, then 

Interconnection Customer may require Transmission Provider to utilize a 

third party consultant reasonably acceptable to Interconnection Customer 

and Transmission Provider to perform such Interconnection Study under 

the direction of Transmission Provider.  At other times, Transmission 

Provider may also utilize a third party consultant to perform such 

Interconnection Study, either in response to a general request of 

Interconnection Customer, or on its own volition. 

 



 

In all cases, use of a third party consultant shall be in accord with Article 26 

of the LGIA (Subcontractors) and limited to situations where Transmission 

Provider determines that doing so will help maintain or accelerate the study 

process for Interconnection Customer's pending Interconnection Request 

and not interfere with Transmission Provider's progress on Interconnection 

Studies for other pending Interconnection Requests.  In cases where 

Interconnection Customer requests use of a third party consultant to 

perform such Interconnection Study, Interconnection Customer and 

Transmission Provider shall negotiate all of the pertinent terms and 

conditions, including reimbursement arrangements and the estimated study 

completion date and study review deadline.  Transmission Provider shall 

convey all workpapers, data bases, study results and all other supporting 

documentation prepared to date with respect to the Interconnection Request 

as soon as soon as practicable upon Interconnection Customer's request 

subject to the confidentiality provision in Section 13.1.  In any case, such 

third party contract may be entered into with either Interconnection 

Customer or Transmission Provider at Transmission Provider's discretion.  

In the case of (iii) Interconnection Customer maintains its right to submit a 

claim to Dispute Resolution to recover the costs of such third party study.  

Such third party consultant shall be required to comply with this LGIP, 

Article 26 of the LGIA (Subcontractors), and the relevant Tariff procedures 

and protocols as would apply if Transmission Provider were to conduct the 

Interconnection Study and shall use the information provided to  

it solely for purposes of performing such services and for no other 

purposes.  Transmission Provider shall cooperate with such third party 

consultant and Interconnection Customer to complete and issue the 

Interconnection Study in the shortest reasonable time. 

 

13.5 Disputes. 

 

  13.5.1 Submission. 

In the event either Party has a dispute, or asserts a claim, that 

arises out of or in connection with the LGIA, the LGIP, or 

their performance, such Party (the "disputing Party") shall 

provide the other Party with written notice of the dispute or 

claim ("Notice of Dispute").  Such dispute or claim shall be 

referred to a designated senior representative of each Party for 

resolution on an informal basis as promptly as practicable 

after receipt of the Notice of Dispute by the other Party.  In 

the event the designated representatives are unable to resolve 

the claim or dispute through unassisted or assisted 

negotiations within thirty (30) Calendar Days of the other 



 

Party's receipt of the Notice of Dispute, such claim or dispute 

may, upon mutual agreement of the Parties, be submitted to 

arbitration and resolved in accordance with the arbitration 

procedures set forth below.  In the event the Parties do not 

agree to submit such claim or dispute to arbitration, each 

Party may exercise whatever rights and remedies it may have 

in equity or at law consistent with the terms of this LGIA. 

 

  13.5.2 External Arbitration Procedures. 

Any arbitration initiated under these procedures shall be 

conducted before a single neutral arbitrator appointed by the 

Parties.  If the Parties fail to agree upon a single arbitrator 

within ten (10) Calendar Days of the submission of the 

dispute to arbitration, each Party shall choose one arbitrator 

who shall sit on a three-member arbitration panel.  The two 

arbitrators so chosen shall within twenty (20) Calendar Days 

select a third arbitrator to chair the arbitration panel.  In either 

case, the arbitrators shall be knowledgeable in electric utility 

matters, including electric transmission and bulk power 

issues, and shall not have any current or past substantial 

business or financial relationships with any party to the 

arbitration (except prior arbitration).  The arbitrator(s) shall 

provide each of the Parties an opportunity to be heard and, 

except as otherwise provided herein, shall conduct the 

arbitration in accordance with the Commercial Arbitration 

Rules of the American Arbitration Association ("Arbitration 

Rules") and any applicable FERC regulations or RTO rules; 

provided, however, in the event of a conflict between the 

Arbitration Rules and the terms of this Section 13, the terms 

of this Section 13 shall prevail. 

 

 

  13.5.3 Arbitration Decisions. 

Unless otherwise agreed by the Parties, the arbitrator(s) shall 

render a decision within ninety (90) Calendar Days of 

appointment and shall notify the Parties in writing of such 

decision and the reasons therefor.  The arbitrator(s) shall be 

authorized only to interpret and apply the provisions of the 

LGIA and LGIP and shall have no power to modify or change 

any provision of the LGIA and LGIP in any manner.  The 

decision of the arbitrator(s) shall be final and binding upon 

the Parties, and judgment on the award may be entered in any 



 

court having jurisdiction.  The decision of the arbitrator(s) 

may be appealed solely on the grounds that the conduct of the 

arbitrator(s), or the decision itself, violated the standards set 

forth in the Federal Arbitration Act or the Administrative 

Dispute Resolution Act.  The final decision of the arbitrator 

must also be filed with FERC if it affects jurisdictional rates, 

terms and conditions of service, Interconnection Facilities, or 

Network Upgrades. 

 

  13.5.4 Costs. 

Each Party shall be responsible for its own costs incurred 

during the arbitration process and for the following costs, if 

applicable:  (1) the cost of the arbitrator chosen by the Party 

to sit on the three member panel and one half of the cost of 

the third arbitrator chosen; or (2) one half the cost of the 

single arbitrator jointly chosen by the Parties. 

 

 

 

 

 

 

 

13.6 Local Furnishing Bonds. 

13.6.1 Transmission Providers That Own Facilities Financed by 

Local Furnishing Bonds. 

 This provision is applicable only to a Transmission Provider 

that has financed facilities for the local furnishing of electric 

energy with tax-exempt bonds, as described in Section 142(f) 

of the Internal Revenue Code ("local furnishing bonds").  

Notwithstanding any other provision of this LGIA and LGIP, 

Transmission Provider shall not be required to provide 

Interconnection Service to Interconnection Customer pursuant 

to this LGIA and LGIP if the provision of such Transmission 

Service would jeopardize the tax-exempt status of any local 

furnishing bond(s) used to finance Transmission Provider’s 

facilities that would be used in providing such 

Interconnection Service. 

 

 

 



 

13.6.2 Alternative Procedures for Requesting Interconnection 

Service. 

  If Transmission Provider determines that the provision of 

Interconnection Service requested by Interconnection 

Customer would jeopardize the tax-exempt status of any local 

furnishing bond(s) used to finance its facilities that would be 

used in providing such Interconnection Service, it shall advise 

the Interconnection Customer within thirty (30) Calendar 

Days of receipt of the Interconnection Request. 

 

  Interconnection Customer thereafter may renew its request for 

interconnection using the process specified in Article 5.2(ii) 

of the Transmission Provider’s Tariff. 

 

 



 

APPENDIX 1 to LGIP 

INTERCONNECTION REQUEST FOR A 

LARGE GENERATING FACILITY 

 

 

1. The undersigned Interconnection Customer submits this request to interconnect its 

Large Generating Facility with Transmission Provider's Transmission System 

pursuant to a Tariff. 

 

2. This Interconnection Request is for (check one): 

 _____ A proposed new Large Generating Facility. 

 _____ An increase in the generating capacity or a Material Modification of an 

existing Generating Facility. 

 

3. The type of interconnection service requested (check one): 

 _____ Energy Resource Interconnection Service 

 _____ Network Resource Interconnection Service 

 

4.  _____ Check here only if Interconnection Customer requesting Network Resource 

Interconnection Service also seeks to have its Generating Facility studied for 

Energy Resource Interconnection Service 

 

5. Interconnection Customer provides the following information: 

 

 a. Address or location or the proposed new Large Generating Facility site (to 

the extent known) or, in the case of an existing Generating Facility, the 

name and specific location of the existing Generating Facility; 

 

 b. Maximum summer at ____ degrees C and winter at _____ degrees C 

megawatt electrical output of the proposed new Large Generating Facility 

or the amount of megawatt increase in the generating capacity of an 

existing Generating Facility; 

 

 c. General description of the equipment configuration; 

 

 d. Commercial Operation Date (Day, Month, and Year); 

 

 e.  Name, address, telephone number, and e-mail address of Interconnection 

Customer's contact person; 

 

 f.  Approximate location of the proposed Point of Interconnection (optional); 

and 



 

 

 g.  Interconnection Customer Data (set forth in Attachment A) 

 

 h. Primary frequency response operating range for electric storage resources. 

 

6. Applicable deposit amount as specified in the LGIP. 

 

7. Evidence of Site Control as specified in the LGIP (check one) 

 ____  Is attached to this Interconnection Request  

 ____ Will be provided at a later date in accordance with this LGIP  

 

8. This Interconnection Request shall be submitted to the representative indicated 

below: 

 

  [To be completed by Transmission Provider] 

 

9. Representative of Interconnection Customer to contact: 

 

  [To be completed by Interconnection Customer] 

 

10. This Interconnection Request is submitted by: 

 

 Name of Interconnection Customer: ___________________________________ 

 

 By (signature): ____________________________________________________ 

 

   Name (type or print): _______________________________________________ 

 

Title: ____________________________________________________________ 

 

 Date: ___________________ 



 

Attachment A to Appendix 1 

Interconnection Request 

 

LARGE GENERATING FACILITY DATA 

 

UNIT RATINGS 

 

 

 

kVA                             °F                    Voltage _____________ 

Power Factor                     

Speed (RPM)                       Connection (e.g. Wye) _____________ 

Short Circuit Ratio ________   Frequency, Hertz ____________ 

Stator Amperes at Rated kVA                     Field Volts _______________ 

Max Turbine MW                          °F ______ 

 

Primary frequency response operating range for electric storage resources: 

Minimum State of Charge: ____________ 

 

Maximum State of Charge: ____________ 

 

 

COMBINED TURBINE-GENERATOR-EXCITER INERTIA DATA 
 

Inertia Constant, H =                                            kW sec/kVA 

Moment-of-Inertia, WR2 =  ____________________ lb. ft.2 

 

 

 

REACTANCE DATA (PER UNIT-RATED KVA) 

 

     DIRECT AXIS QUADRATURE AXIS 
 

Synchronous – saturated  Xdv                Xqv _______ 

Synchronous – unsaturated  Xdi                Xqi _______  

Transient – saturated  X'dv                X'qv _______ 

Transient – unsaturated  X'di                X'qi _______ 

Subtransient – saturated  X"dv                X"qv _______ 

Subtransient – unsaturated  X"di                X"qi _______ 

Negative Sequence – saturated X2v                 

Negative Sequence – unsaturated X2i                 

Zero Sequence – saturated  X0v                 

Formatted: Left



 

Zero Sequence – unsaturated X0i                 

Leakage Reactance   Xlm                 

 

FIELD TIME CONSTANT DATA (SEC) 
 

Open Circuit     T'do                  T'qo _______  

Three-Phase Short Circuit Transient T'd3                  T'q _______  

Line to Line Short Circuit Transient T'd2                   

Line to Neutral Short Circuit Transient T'd1                   

Short Circuit Subtransient   T"d                   T"q _______  

Open Circuit Subtransient   T"do                  T"qo _______  

 

 

 

ARMATURE TIME CONSTANT DATA (SEC) 

 

Three Phase Short Circuit  Ta3 _______  

Line to Line Short Circuit  Ta2 _______  

Line to Neutral Short Circuit Ta1 _______  

 

NOTE: If requested information is not applicable, indicate by marking "N/A." 

 

 

MW CAPABILITY AND PLANT CONFIGURATION 

LARGE GENERATING FACILITY DATA 

 

ARMATURE WINDING RESISTANCE DATA (PER UNIT) 
 

Positive  R1 _______  

Negative  R2 _______  

Zero   R0 _______  

 

Rotor Short Time Thermal Capacity I2
2t = _______  

Field Current at Rated kVA, Armature Voltage and PF =                   amps 

Field Current at Rated kVA and Armature Voltage, 0 PF =                   amps 

Three Phase Armature Winding Capacitance =                 microfarad 

Field Winding Resistance = _______ ohms _____ °C 

Armature Winding Resistance (Per Phase) =                ohms            °C 



 

CURVES 

 

Provide Saturation, Vee, Reactive Capability, Capacity Temperature Correction curves.  

Designate normal and emergency Hydrogen Pressure operating range for multiple curves. 

 

 

 

GENERATOR STEP-UP TRANSFORMER DATA RATINGS 

 

Capacity  Self-cooled/ 

   Maximum Nameplate 

                            /                                kVA 

 

Voltage Ratio(Generator Side/System side/Tertiary) 

                            /                              /                             kV 

 

Winding Connections (Low V/High V/Tertiary V (Delta or Wye)) 

                            /______________/_______________ 

 

Fixed Taps Available _____________________________________________________  

 

Present Tap Setting _______________________________________________________ 

 

 

 

IMPEDANCE 

 

Positive   Z1 (on self-cooled kVA rating)                              %                  X/R 

 

Zero    Z0 (on self-cooled kVA rating)                              %                  X/R 



 

EXCITATION SYSTEM DATA 

 

Identify appropriate IEEE model block diagram of excitation system and power system 

stabilizer (PSS) for computer representation in power system stability simulations and the 

corresponding excitation system and PSS constants for use in the model. 

 

 

 

GOVERNOR SYSTEM DATA 
 

Identify appropriate IEEE model block diagram of governor system for computer 

representation in power system stability simulations and the corresponding governor 

system constants for use in the model. 

 

 

 

WIND GENERATORS 

 

Number of generators to be interconnected pursuant to this Interconnection Request: 

_____________ 

 

Elevation: _____________     _____ Single Phase  _____ Three Phase 

 

Inverter manufacturer, model name, number, and version: 

_________________________________________________________________ 

 

List of adjustable setpoints for the protective equipment or software: 

_________________________________________________________________ 

 

Note: A completed General Electric Company Power Systems Load Flow (PSLF) data 

sheet or other compatible formats, such as IEEE and PTI power flow models, must be 

supplied with the Interconnection Request.  If other data sheets are more appropriate to 

the proposed device, then they shall be provided and discussed at Scoping Meeting. 



 

INDUCTION GENERATORS 

 

(*) Field Volts: _________________ 

(*) Field Amperes: ______________ 

(*) Motoring Power (kW): ________ 

(*) Neutral Grounding Resistor (If Applicable): ____________ 

(*) I2
2t or K (Heating Time Constant): ____________ 

(*) Rotor Resistance: ____________ 

(*) Stator Resistance: ____________ 

(*) Stator Reactance: _____________ 

(*) Rotor Reactance: _____________ 

(*) Magnetizing Reactance: ___________ 

(*) Short Circuit Reactance: ___________ 

(*) Exciting Current: ________________ 

(*) Temperature Rise: ________________ 

(*) Frame Size: _______________ 

(*) Design Letter: _____________ 

(*) Reactive Power Required In Vars (No Load): ________ 

(*) Reactive Power Required In Vars (Full Load): ________ 

(*) Total Rotating Inertia, H: ________Per Unit on KVA Base 

 

Note: Please consult Transmission Provider prior to submitting the Interconnection 

Request to determine if the information designated by (*) is required.



 

APPENDIX 2 to LGIP 

INTERCONNECTION FEASIBILITY STUDY AGREEMENT 
 

 

 THIS AGREEMENT is made and entered into this      day of                              , 

20___ by and between                                                   , a 

                                     organized and existing under the laws of the State of 

                                   , ("Interconnection Customer,") and _________________________ 

a                                   existing under the laws of the State of                                         , 

("Transmission Provider ").  Interconnection Customer and Transmission Provider each 

may be referred to as a "Party," or collectively as the "Parties." 

 

RECITALS 
 

 WHEREAS, Interconnection Customer is proposing to develop a Large 

Generating Facility or generating capacity addition to an existing Generating Facility 

consistent with the Interconnection Request submitted by Interconnection Customer 

dated                      ; and 

 

 WHEREAS, Interconnection Customer desires to interconnect the Large 

Generating Facility with the Transmission System; and 

 

 WHEREAS, Interconnection Customer has requested Transmission Provider to 

perform an Interconnection Feasibility Study to assess the feasibility of interconnecting 

the proposed Large Generating Facility to the Transmission System, and of any Affected 

Systems;  

 

 NOW, THEREFORE, in consideration of and subject to the mutual covenants 

contained herein the Parties agreed as follows: 

 

 1.0 When used in this Agreement, with initial capitalization, the terms specified 

shall have the meanings indicated in Transmission Provider's FERC-

approved LGIP. 

 

 2.0 Interconnection Customer elects and Transmission Provider shall cause to 

be performed an Interconnection Feasibility Study consistent with Section 

6.0 of this LGIP in accordance with the Tariff. 

 

 3.0 The scope of the Interconnection Feasibility Study shall be subject to the 

assumptions set forth in Attachment A to this Agreement. 

 

 4.0 The Interconnection Feasibility Study shall be based on the technical 

information provided by Interconnection Customer in the Interconnection 



 

Request, as may be modified as the result of the Scoping Meeting.  

Transmission Provider reserves the right to request additional technical 

information from Interconnection Customer as may reasonably become 

necessary consistent with Good Utility Practice during the course of the 

Interconnection Feasibility Study and as designated in accordance with 

Section 3.3.4 of the LGIP.  If, after the designation of the Point of 

Interconnection pursuant to Section 3.3.4 of the LGIP, Interconnection 

Customer modifies its Interconnection Request pursuant to Section 4.4, the 

time to complete the Interconnection Feasibility Study may be extended. 

 

 5.0 The Interconnection Feasibility Study report shall provide the following 

information: 

 

  - preliminary identification of any circuit breaker short circuit 

capability limits exceeded as a result of the interconnection; 

 

  - preliminary identification of any thermal overload or voltage limit 

violations resulting from the interconnection; and 

 

  - preliminary description and non-bonding estimated cost of facilities 

required to interconnect the Large Generating Facility to the 

Transmission System and to address the identified short circuit and 

power flow issues. 

 

 6.0 Interconnection Customer shall provide a deposit of $10,000 for the 

performance of the Interconnection Feasibility Study. 

 

Upon receipt of the Interconnection Feasibility Study Transmission 

Provider shall charge and Interconnection Customer shall pay the actual 

costs of the Interconnection Feasibility Study. 

 

Any difference between the deposit and the actual cost of the study shall be 

paid by or refunded to Interconnection Customer, as appropriate. 

 

 7.0 Miscellaneous.  The Interconnection Feasibility Study Agreement shall 

include standard miscellaneous terms including, but not limited to, 

indemnities, representations, disclaimers, warranties, governing law, 

amendment, execution, waiver, enforceability and assignment, that reflect 

best practices in the electric industry, and that are consistent with regional 

practices, Applicable Laws and Regulations, and the organizational nature 

of each Party.  All of these provisions, to the extent practicable, shall be 

consistent with the provisions of the LGIP and the LGIA. 

 



 

 IN WITNESS WHEREOF, the Parties have caused this Agreement to be duly 

executed by their duly authorized officers or agents on the day and year first above 

written. 

 

 

[Insert name of Transmission Provider or Transmission Owner, if applicable] 
 

By:                                                        By: ______________________________ 

 

Title:                                                        Title:  _____________________________ 

  

Date:                                                         Date:  _____________________________ 

 

 

 

[Insert name of Interconnection Customer] 
 

By:                                                         

 

Title:                                                         

 

Date:                                                          



 

Attachment A to Appendix 2 

Interconnection Feasibility  

Study Agreement 

 

 

ASSUMPTIONS USED IN CONDUCTING THE  

INTERCONNECTION FEASIBILITY STUDY 

 

 

 The Interconnection Feasibility Study will be based upon the information set forth 

in the Interconnection Request and agreed upon in the Scoping Meeting held on 

                        : 

 

 Designation of Point of Interconnection and configuration to be studied. 

 Designation of alternative Point(s) of Interconnection and configuration. 

 

 [Above assumptions to be completed by Interconnection Customer and other 

assumptions to be provided by Interconnection Customer and Transmission Provider] 

 



 

       
 

APPENDIX 3 to LGIP 

INTERCONNECTION SYSTEM IMPACT STUDY AGREEMENT 

 

 

 THIS AGREEMENT is made and entered into this      day of                              , 

20___ by and between                                                   , a 

                                     organized and existing under the laws of the State of 

                                   , ("Interconnection Customer,") and ________________________ 

a                                   existing under the laws of the State of                                         , 

("Transmission Provider ").  Interconnection Customer and Transmission Provider each 

may be referred to as a "Party," or collectively as the "Parties." 

 

RECITALS 
 

 WHEREAS, Interconnection Customer is proposing to develop a Large 

Generating Facility or generating capacity addition to an existing Generating Facility 

consistent with the Interconnection Request submitted by Interconnection Customer 

dated _________________; and 

 

 WHEREAS, Interconnection Customer desires to interconnect the Large 

Generating Facility with the Transmission System;  

 

 WHEREAS, Transmission Provider has completed an Interconnection Feasibility 

Study (the "Feasibility Study") and provided the results of said study to Interconnection 

Customer (This recital to be omitted if Transmission Provider does not require the 

Interconnection Feasibility Study.); and 

 

 WHEREAS, Interconnection Customer has requested Transmission Provider to 

perform an Interconnection System Impact Study to assess the impact of interconnecting 

the Large Generating Facility to the Transmission System, and of any Affected Systems;  

 

 NOW, THEREFORE, in consideration of and subject to the mutual covenants 

contained herein the Parties agreed as follows: 

 

 1.0 When used in this Agreement, with initial capitalization, the terms specified 

shall have the meanings indicated in Transmission Provider's FERC-

approved LGIP. 

 

 2.0 Interconnection Customer elects and Transmission Provider shall cause to 

be performed an Interconnection System Impact Study consistent with 

Section 7.0 of this LGIP in accordance with the Tariff. 

 



 

       
 

 3.0 The scope of the Interconnection System Impact Study shall be subject to 

the assumptions set forth in Attachment A to this Agreement. 

 

 4.0 The Interconnection System Impact Study will be based upon the results of 

the Interconnection Feasibility Study and the technical information 

provided by Interconnection Customer in the Interconnection Request, 

subject to any modifications in accordance with Section 4.4 of the LGIP.  

Transmission Provider reserves the right to request additional technical 

information from Interconnection Customer as may reasonably become 

necessary consistent with Good Utility Practice during the course of the 

Interconnection Customer System Impact Study.  If Interconnection 

Customer modifies its designated Point of Interconnection, Interconnection 

Request, or the technical information provided therein is modified, the time 

to complete the Interconnection System Impact Study may be extended. 

 

 5.0 The Interconnection System Impact Study report shall provide the 

following information: 

 

  - identification of any circuit breaker short circuit capability limits 

exceeded as a result of the interconnection; 

 

  - identification of any thermal overload or voltage limit violations 

resulting from the interconnection;  

   

  - identification of any instability or inadequately damped response to 

system disturbances resulting from the interconnection and 

 

  - description and non-binding, good faith estimated cost of facilities 

required to interconnect the Large Generating Facility to the 

Transmission System and to address the identified short circuit, 

instability, and power flow issues. 

 

 6.0 Interconnection Customer shall provide a deposit of $50,000 for the 

performance of the Interconnection System Impact Study.  Transmission 

Provider's good faith estimate for the time of completion of the 

Interconnection System Impact Study is [insert date]. 

 

Upon receipt of the Interconnection System Impact Study, Transmission 

Provider shall charge and Interconnection Customer shall pay the actual 

costs of the Interconnection System Impact Study. 

 



 

       
 

Any difference between the deposit and the actual cost of the study shall be 

paid by or refunded to Interconnection Customer, as appropriate. 

 

 7.0 Miscellaneous.  The Interconnection System Impact Study Agreement shall 

include standard miscellaneous terms including, but not limited to, 

indemnities, representations, disclaimers, warranties, governing law, 

amendment, execution, waiver, enforceability and assignment, that reflect 

best practices in the electric industry, that are consistent with regional 

practices, Applicable Laws and Regulations and the organizational nature 

of each Party.  All of these provisions, to the extent practicable, shall be 

consistent with the provisions of the LGIP and the LGIA. 

 

 IN WITNESS THEREOF, the Parties have caused this Agreement to be duly 

executed by their duly authorized officers or agents on the day and year first above 

written. 

 

[Insert name of Transmission Provider or Transmission Owner, if applicable] 

 

By:                                                        By: ______________________________ 

 

Title:                                                        Title:  _____________________________ 

  

Date:                                                         Date:  _____________________________ 

 

 

[Insert name of Interconnection Customer] 

 

By:                                                         

 

Title:                                                         

 

Date:                                                          

 



 

       
 

Attachment A To Appendix 3 

Interconnection System Impact  

Study Agreement 

 

 

ASSUMPTIONS USED IN CONDUCTING THE  

INTERCONNECTION SYSTEM IMPACT STUDY 

 

 

 The Interconnection System Impact Study will be based upon the results of the 

Interconnection Feasibility Study, subject to any modifications in accordance with 

Section 4.4 of the LGIP, and the following assumptions: 

 

Designation of Point of Interconnection and configuration to be studied. 

Designation of alternative Point(s) of Interconnection and configuration. 

 

 

 [Above assumptions to be completed by Interconnection Customer and other 

assumptions to be provided by Interconnection Customer and Transmission Provider] 



    
 

APPENDIX 4 to LGIP 

INTERCONNECTION FACILITIES STUDY AGREEMENT 
 

 

 THIS AGREEMENT is made and entered into this      day of                              , 

20___ by and between                                                   , a 

                                     organized and existing under the laws of the State of 

                                   , ("Interconnection Customer,") and ________________________ 

a                                   existing under the laws of the State of                                         , 

("Transmission Provider ").  Interconnection Customer and Transmission Provider each 

may be referred to as a "Party," or collectively as the "Parties." 

 

RECITALS 
 

 WHEREAS, Interconnection Customer is proposing to develop a Large 

Generating Facility or generating capacity addition to an existing Generating Facility 

consistent with the Interconnection Request submitted by Interconnection Customer 

dated               ; and 

 

 WHEREAS, Interconnection Customer desires to interconnect the Large 

Generating Facility with the Transmission System; 

 

 WHEREAS, Transmission Provider has completed an Interconnection System 

Impact Study (the "System Impact Study") and provided the results of said study to 

Interconnection Customer; and 

 

 WHEREAS, Interconnection Customer has requested Transmission Provider to 

perform an Interconnection Facilities Study to specify and estimate the cost of the 

equipment, engineering, procurement and construction work needed to implement the 

conclusions of the Interconnection System Impact Study in accordance with Good Utility 

Practice to physically and electrically connect the Large Generating Facility to the 

Transmission System. 

 

 NOW, THEREFORE, in consideration of and subject to the mutual covenants 

contained herein the Parties agreed as follows: 

 

 1.0 When used in this Agreement, with initial capitalization, the terms specified 

shall have the meanings indicated in Transmission Provider's FERC-

approved LGIP. 

 



    
 

 2.0 Interconnection Customer elects and Transmission Provider shall cause an 

Interconnection Facilities Study consistent with Section 8.0 of this LGIP to 

be performed in accordance with the Tariff. 

 

 3.0 The scope of the Interconnection Facilities Study shall be subject to the 

assumptions set forth in Attachment A and the data provided in Attachment 

B to this Agreement. 

 

 4.0 The Interconnection Facilities Study report (i) shall provide a description, 

estimated cost of (consistent with Attachment A), schedule for required 

facilities to interconnect the Large Generating Facility to the Transmission 

System and (ii) shall address the short circuit, instability, and power flow 

issues identified in the Interconnection System Impact Study. 

 

 5.0 Interconnection Customer shall provide a deposit of $100,000 for the 

performance of the Interconnection Facilities Study.  The time for 

completion of the Interconnection Facilities Study is specified in 

Attachment A. 

 

Transmission Provider shall invoice Interconnection Customer on a 

monthly basis for the work to be conducted on the Interconnection 

Facilities Study each month.  Interconnection Customer shall pay invoiced 

amounts within thirty (30) Calendar Days of receipt of invoice.  

Transmission Provider shall continue to hold the amounts on deposit until 

settlement of the final invoice. 

 

 6.0 Miscellaneous.  The Interconnection Facility Study Agreement shall 

include standard miscellaneous terms including, but not limited to, 

indemnities, representations, disclaimers, warranties, governing law, 

amendment, execution, waiver, enforceability and assignment, that reflect 

best practices in the electric industry, and that are consistent with regional 

practices, Applicable Laws and Regulations, and the organizational nature 

of each Party.  All of these provisions, to the extent practicable, shall be 

consistent with the provisions of the LGIP and the LGIA. 

 

 IN WITNESS WHEREOF, the Parties have caused this Agreement to be duly 

executed by their duly authorized officers or agents on the day and year first above 

written. 

 

 

 

 



    
 

[Insert name of Transmission Provider or Transmission Owner, if applicable] 

 

By:                                                        By: ______________________________ 

 

Title:                                                        Title:  _____________________________ 

  

Date:                                                         Date:  _____________________________ 

 

 

 

[Insert name of Interconnection Customer] 
 

By:                                                         

 

Title:                                                         

 

Date:                                                          

 



    
 

Attachment A to Appendix 4 

Interconnection Facilities 

Study Agreement 
 

INTERCONNECTION CUSTOMER SCHEDULE ELECTION FOR 

CONDUCTING THE INTERCONNECTION FACILITIES STUDY 

 

 

 Transmission Provider shall use Reasonable Efforts to complete the study and 

issue a draft Interconnection Facilities Study report to Interconnection Customer within 

the following number of days after of receipt of an executed copy of this Interconnection 

Facilities Study Agreement: 

 

 

 - ninety (90) Calendar Days with no more than a +/- 20 percent cost estimate 

contained in the report, or 

 

 - one hundred eighty (180) Calendar Days with no more than a +/- 10 percent 

cost estimate contained in the report.  



   

Attachment B to Appendix 4 

Interconnection Facilities 

Study Agreement 

 

 

DATA FORM TO BE PROVIDED BY INTERCONNECTION CUSTOMER 

WITH THE  

INTERCONNECTION FACILITIES STUDY AGREEMENT  

 

Provide location plan and simplified one-line diagram of the plant and station facilities.  

For staged projects, please indicate future generation, transmission circuits, etc. 

  

One set of metering is required for each generation connection to the new ring bus or 

existing Transmission Provider station.  Number of generation connections:  

 

On the one line diagram indicate the generation capacity attached at each metering 

location. (Maximum load on CT/PT) 

 

On the one line diagram indicate the location of auxiliary power. (Minimum load on 

CT/PT)  Amps 

 

Will an alternate source of auxiliary power be available during CT/PT maintenance? 

         Yes           No 

 

Will a transfer bus on the generation side of the metering require that each meter set be 

designed for the total plant generation?            Yes           No    (Please indicate on 

one line diagram). 

  

What type of control system or PLC will be located at Interconnection Customer's Large 

Generating Facility? 

_______________________________________________________________________ 

 

What protocol does the control system or PLC use? 

_______________________________________________________________________ 

 

Please provide a 7.5-minute quadrangle of the site.  Sketch the plant, station, transmission 

line, and property line. 

 

Physical dimensions of the proposed interconnection station: 

_______________________________________________________________________ 

 

 



   

Bus length from generation to interconnection station: 

_______________________________________________________________________ 

 

Line length from interconnection station to Transmission Provider's transmission line. 

_______________________________________________________________________ 

 

Tower number observed in the field. (Painted on tower leg)* ______________________ 

 

Number of third party easements required for transmission lines*: 

_______________________________________________________________________ 

 

  * To be completed in coordination with Transmission Provider. 

  

Is the Large Generating Facility in the Transmission Provider's service area? 

 

          Yes           No Local provider: ___________________________________ 

 

Please provide proposed schedule dates:  

 

 Begin Construction     Date: ____________________ 

 

 Generator step-up transformer   Date: ____________________ 

 receives back feed power 

 

 Generation Testing    Date: ____________________ 

 

 Commercial Operation   Date: ____________________ 

 



 

 

 

 

 

APPENDIX 5 to LGIP 

OPTIONAL INTERCONNECTION STUDY AGREEMENT 

 

 

 THIS AGREEMENT is made and entered into this      day of                              , 

20___ by and between                                                   , a 

                                     organized and existing under the laws of the State of 

                                   , ("Interconnection Customer,") and ________________________ 

a                                   existing under the laws of the State of                                         , 

("Transmission Provider ").  Interconnection Customer and Transmission Provider each 

may be referred to as a "Party," or collectively as the "Parties." 

 

RECITALS 
 

 WHEREAS, Interconnection Customer is proposing to develop a Large 

Generating Facility or generating capacity addition to an existing Generating Facility 

consistent with the Interconnection Request submitted by Interconnection Customer 

dated                                 ; 

 

 WHEREAS, Interconnection Customer is proposing to establish an 

interconnection with the Transmission System; and 

 

 WHEREAS, Interconnection Customer has submitted to Transmission Provider 

an Interconnection Request; and  

 

 WHEREAS, on or after the date when Interconnection Customer receives the 

Interconnection System Impact Study results, Interconnection Customer has further 

requested that Transmission Provider prepare an Optional Interconnection Study; 

 

 NOW, THEREFORE, in consideration of and subject to the mutual covenants 

contained herein the Parties agree as follows: 

 

 1.0 When used in this Agreement, with initial capitalization, the terms specified 

shall have the meanings indicated in Transmission Provider's FERC-

approved LGIP. 

 

 2.0 Interconnection Customer elects and Transmission Provider shall cause an 

Optional Interconnection Study consistent with Section 10.0 of this LGIP to 

be performed in accordance with the Tariff. 

 



 

 

 

 

 

 3.0 The scope of the Optional Interconnection Study shall be subject to the 

assumptions set forth in Attachment A to this Agreement. 

 

 4.0 The Optional Interconnection Study shall be performed solely for 

informational purposes. 

 

 5.0 The Optional Interconnection Study report shall provide a sensitivity 

analysis based on the assumptions specified by Interconnection Customer 

in Attachment A to this Agreement.  The Optional Interconnection Study 

will identify Transmission Provider's Interconnection Facilities and the 

Network Upgrades, and the estimated cost thereof, that may be required to 

provide transmission service or interconnection service based upon the 

assumptions specified by Interconnection Customer in Attachment A. 

 

 6.0 Interconnection Customer shall provide a deposit of $10,000 for the 

performance of the Optional Interconnection Study. Transmission 

Provider's good faith estimate for the time of completion of the Optional 

Interconnection Study is [insert date]. 

 

Upon receipt of the Optional Interconnection Study, Transmission Provider 

shall charge and Interconnection Customer shall pay the actual costs of the 

Optional Study. 

 

Any difference between the initial payment and the actual cost of the study 

shall be paid by or refunded to Interconnection Customer, as appropriate. 

 

 7.0 Miscellaneous.  The Optional Interconnection Study Agreement shall 

include standard miscellaneous terms including, but not limited to, 

indemnities, representations, disclaimers, warranties, governing law, 

amendment, execution, waiver, enforceability and assignment, that reflect 

best practices in the electric industry, and that are consistent with regional 

practices, Applicable Laws and Regulations, and the organizational nature 

of each Party.  All of these provisions, to the extent practicable, shall be 

consistent with the provisions of the LGIP and the LGIA. 

  



 

 

 

 

 

 IN WITNESS WHEREOF, the Parties have caused this Agreement to be duly 

executed by their duly authorized officers or agents on the day and year first above 

written. 

 

 

[Insert name of Transmission Provider or Transmission Owner, if applicable] 
 

By:                                                        By: ______________________________ 

 

Title:                                                        Title:  _____________________________ 

  

Date:                                                         Date:  _____________________________ 

 

 

[Insert name of Interconnection Customer] 

 

By:                                                         

 

Title:                                                         

 

Date:                                                          
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STANDARD LARGE GENERATOR INTERCONNECTION AGREEMENT 

 

 

 THIS STANDARD LARGE GENERATOR INTERCONNECTION 

AGREEMENT ("Agreement") is made and entered into this ____ day of ___________  

20__, by and between _______________________, a ____________________________ 

organized and existing under the laws of the State/Commonwealth of ________________ 

("Interconnection Customer" with a Large Generating Facility), and 

__________________________________________, a ___________________________ 

organized and existing under the laws of the State/Commonwealth of ________________ 

("Transmission Provider and/or Transmission Owner").  Interconnection Customer and 

Transmission Provider each may be referred to as a "Party" or collectively as the 

"Parties." 

 

 

Recitals 
 

 WHEREAS, Transmission Provider operates the Transmission System; and  

 

 WHEREAS, Interconnection Customer intends to own, lease and/or control and 

operate the Generating Facility identified as a Large Generating Facility in Appendix C 

to this Agreement; and, 

 

 WHEREAS, Interconnection Customer and Transmission Provider have agreed to 

enter into this Agreement for the purpose of interconnecting the Large Generating 

Facility with the Transmission System; 

 

 NOW, THEREFORE, in consideration of and subject to the mutual covenants 

contained herein, it is agreed: 

 

 

 When used in this Standard Large Generator Interconnection Agreement, terms 

with initial capitalization that are not defined in Article 1 shall have the meanings 

specified in the Article in which they are used or the Open Access Transmission Tariff 

(Tariff). 



 

 

Article  1. Definitions 

 

 Adverse System Impact shall mean the negative effects due to technical or 

operational limits on conductors or equipment being exceeded that may compromise the 

safety and reliability of the electric system. 

 

 Affected System shall mean an electric system other than the Transmission 

Provider's Transmission System that may be affected by the proposed interconnection. 

 

 Affected System Operator shall mean the entity that operates an Affected 

System. 

 

 Affiliate shall mean, with respect to a corporation, partnership or other entity, 

each such other corporation, partnership or other entity that directly or indirectly, through 

one or more intermediaries, controls, is controlled by, or is under common control with, 

such corporation, partnership or other entity. 

 

 Ancillary Services shall mean those services that are necessary to support the 

transmission of capacity and energy from resources to loads while maintaining reliable 

operation of the Transmission Provider's Transmission System in accordance with Good 

Utility Practice. 

 

 Applicable Laws and Regulations shall mean all duly promulgated applicable 

federal, state and local laws, regulations, rules, ordinances, codes, decrees, judgments, 

directives, or judicial or administrative orders, permits and other duly authorized actions 

of any Governmental Authority. 

 

 Applicable Reliability Council shall mean the reliability council applicable to the 

Transmission System to which the Generating Facility is directly interconnected. 

 

 Applicable Reliability Standards shall mean the requirements and guidelines of 

NERC, the Applicable Reliability Council, and the Control Area of the Transmission 

System to which the Generating Facility is directly interconnected. 

 

 Base Case shall mean the base case power flow, short circuit, and stability data 

bases used for the Interconnection Studies by the Transmission Provider or 

Interconnection Customer. 

 

 Breach shall mean the failure of a Party to perform or observe any material term 

or condition of the Standard Large Generator Interconnection Agreement. 

 



 

 

 Breaching Party shall mean a Party that is in Breach of the Standard Large 

Generator Interconnection Agreement. 

 

 Business Day shall mean Monday through Friday, excluding Federal Holidays. 

 

 Calendar Day shall mean any day including Saturday, Sunday or a Federal 

Holiday. 

 

 Clustering shall mean the process whereby a group of Interconnection Requests is 

studied together, instead of serially, for the purpose of conducting the Interconnection 

System Impact Study. 

 

 Commercial Operation shall mean the status of a Generating Facility that has 

commenced generating electricity for sale, excluding electricity generated during Trial 

Operation. 

 

 Commercial Operation Date of a unit shall mean the date on which the 

Generating Facility commences Commercial Operation as agreed to by the Parties 

pursuant to Appendix E to the Standard Large Generator Interconnection Agreement. 

 

 Confidential Information shall mean any confidential, proprietary or trade secret 

information of a plan, specification, pattern, procedure, design, device, list, concept, 

policy or compilation relating to the present or planned business of a Party, which is 

designated as confidential by the Party supplying the information, whether conveyed 

orally, electronically, in writing, through inspection, or otherwise. 

 

 Control Area shall mean an electrical system or systems bounded by 

interconnection metering and telemetry, capable of controlling generation to maintain its 

interchange schedule with other Control Areas and contributing to frequency regulation 

of the interconnection.  A Control Area must be certified by the Applicable Reliability 

Council. 

 

 Default shall mean the failure of a Breaching Party to cure its Breach in 

accordance with Article 17 of the Standard Large Generator Interconnection Agreement. 

 

 Dispute Resolution shall mean the procedure for resolution of a dispute between 

the Parties in which they will first attempt to resolve the dispute on an informal basis. 

 

 Distribution System shall mean the Transmission Provider's facilities and 

equipment used to transmit electricity to ultimate usage points such as homes and 

industries directly from nearby generators or from interchanges with higher voltage 



 

 

transmission networks which transport bulk power over longer distances.  The voltage 

levels at which distribution systems operate differ among areas. 

 

 Distribution Upgrades shall mean the additions, modifications, and upgrades to 

the Transmission Provider's Distribution System at or beyond the Point of 

Interconnection to facilitate interconnection of the Generating Facility and render the 

transmission service necessary to effect Interconnection Customer's wholesale sale of 

electricity in interstate commerce.  Distribution Upgrades do not include Interconnection 

Facilities. 

 

 Effective Date shall mean the date on which the Standard Large Generator 

Interconnection Agreement becomes effective upon execution by the Parties subject to 

acceptance by FERC, or if filed unexecuted, upon the date specified by FERC. 

 

 Emergency Condition shall mean a condition or situation: (1) that in the 

judgment of the Party making the claim is imminently likely to endanger life or property; 

or (2) that, in the case of a Transmission Provider, is imminently likely (as determined in 

a non-discriminatory manner) to cause a material adverse effect on the security of, or 

damage to Transmission Provider's Transmission System, Transmission Provider's 

Interconnection Facilities or the electric systems of others to which the Transmission 

Provider's Transmission System is directly connected; or (3) that, in the case of 

Interconnection Customer, is imminently likely (as determined in a non-discriminatory 

manner) to cause a material adverse effect on the security of, or damage to, the 

Generating Facility or Interconnection Customer's Interconnection Facilities.  System 

restoration and black start shall be considered Emergency Conditions; provided, that 

Interconnection Customer is not obligated by the Standard Large Generator 

Interconnection Agreement to possess black start capability. 

 

 Energy Resource Interconnection Service shall mean an Interconnection Service 

that allows the Interconnection Customer to connect its Generating Facility to the 

Transmission Provider's Transmission System to be eligible to deliver the Generating 

Facility's electric output using the existing firm or nonfirm capacity of the Transmission 

Provider's Transmission System on an as available basis.  Energy Resource 

Interconnection Service in and of itself does not convey transmission service. 

 

 Engineering & Procurement (E&P) Agreement shall mean an agreement that 

authorizes the Transmission Provider to begin engineering and procurement of long lead-

time items necessary for the establishment of the interconnection in order to advance the 

implementation of the Interconnection Request. 

 

 Environmental Law shall mean Applicable Laws or Regulations relating to 

pollution or protection of the environment or natural resources. 



 

 

 

 Federal Power Act shall mean the Federal Power Act, as amended, 16 U.S.C. §§ 

791a et seq. 

 

 FERC shall mean the Federal Energy Regulatory Commission (Commission) or 

its successor. 

 

 Force Majeure shall mean any act of God, labor disturbance, act of the public 

enemy, war, insurrection, riot, fire, storm or flood, explosion, breakage or accident to 

machinery or equipment, any order, regulation or restriction imposed by governmental, 

military or lawfully established civilian authorities, or any other cause beyond a Party's 

control.  A Force Majeure event does not include acts of negligence or intentional 

wrongdoing by the Party claiming Force Majeure. 

 

 Generating Facility shall mean Interconnection Customer's device for the 

production of electricity identified in the Interconnection Request, but shall not include 

the Interconnection Customer's Interconnection Facilities. 

 

 Generating Facility Capacity shall mean the net capacity of the Generating 

Facility and the aggregate net capacity of the Generating Facility where it includes 

multiple energy production devices. 

 

 Good Utility Practice shall mean any of the practices, methods and acts engaged 

in or approved by a significant portion of the electric industry during the relevant time 

period, or any of the practices, methods and acts which, in the exercise of reasonable 

judgment in light of the facts known at the time the decision was made, could have been 

expected to accomplish the desired result at a reasonable cost consistent with good 

business practices, reliability, safety and expedition.  Good Utility Practice is not 

intended to be limited to the optimum practice, method, or act to the exclusion of all 

others, but rather to be acceptable practices, methods, or acts generally accepted in the 

region. 

 

 Governmental Authority shall mean any federal, state, local or other 

governmental regulatory or administrative agency, court, commission, department, board, 

or other governmental subdivision, legislature, rulemaking board, tribunal, or other 

governmental authority having jurisdiction over the Parties, their respective facilities, or 

the respective services they provide, and exercising or entitled to exercise any 

administrative, executive, police, or taxing authority or power; provided, however, that 

such term does not include Interconnection Customer, Transmission Provider, or any 

Affiliate thereof. 

 



 

 

 Hazardous Substances shall mean any chemicals, materials or substances defined 

as or included in the definition of "hazardous substances," "hazardous wastes," 

"hazardous materials," "hazardous constituents," "restricted hazardous materials," 

"extremely hazardous substances," "toxic substances," "radioactive substances," 

"contaminants," "pollutants," "toxic pollutants" or words of similar meaning and 

regulatory effect under any applicable Environmental Law, or any other chemical, 

material or substance, exposure to which is prohibited, limited or regulated by any 

applicable Environmental Law. 

 

 Initial Synchronization Date shall mean the date upon which the Generating 

Facility is initially synchronized and upon which Trial Operation begins. 

 

 In-Service Date shall mean the date upon which the Interconnection Customer 

reasonably expects it will be ready to begin use of the Transmission Provider's 

Interconnection Facilities to obtain back feed power. 

 

 Interconnection Customer shall mean any entity, including the Transmission 

Provider, Transmission Owner or any of the Affiliates or subsidiaries of either, that 

proposes to interconnect its Generating Facility with the Transmission Provider's 

Transmission System. 

 

 Interconnection Customer's Interconnection Facilities shall mean all facilities 

and equipment, as identified in Appendix A of the Standard Large Generator 

Interconnection Agreement, that are located between the Generating Facility and the 

Point of Change of Ownership, including any modification, addition, or upgrades to such 

facilities and equipment necessary to physically and electrically interconnect the 

Generating Facility to the Transmission Provider's Transmission System.  

Interconnection Customer's Interconnection Facilities are sole use facilities. 

 

 Interconnection Facilities shall mean the Transmission Provider's 

Interconnection Facilities and the Interconnection Customer's Interconnection Facilities.  

Collectively, Interconnection Facilities include all facilities and equipment between the 

Generating Facility and the Point of Interconnection, including any modification, 

additions or upgrades that are necessary to physically and electrically interconnect the 

Generating Facility to the Transmission Provider's Transmission System.  

Interconnection Facilities are sole use facilities and shall not include Distribution 

Upgrades, Stand Alone Network Upgrades or Network Upgrades. 

 

 Interconnection Facilities Study shall mean a study conducted by the 

Transmission Provider or a third party consultant for the Interconnection Customer to 

determine a list of facilities (including Transmission Provider's Interconnection Facilities 

and Network Upgrades as identified in the Interconnection System Impact Study), the 



 

 

cost of those facilities, and the time required to interconnect the Generating Facility with 

the Transmission Provider's Transmission System.  The scope of the study is defined in 

Section 8 of the Standard Large Generator Interconnection Procedures. 

 

 Interconnection Facilities Study Agreement shall mean the form of agreement 

contained in Appendix 4 of the Standard Large Generator Interconnection Procedures for 

conducting the Interconnection Facilities Study. 

 

 Interconnection Feasibility Study shall mean a preliminary evaluation of the 

system impact and cost of interconnecting the Generating Facility to the Transmission 

Provider's Transmission System, the scope of which is described in Section 6 of the 

Standard Large Generator Interconnection Procedures. 

 

 Interconnection Feasibility Study Agreement shall mean the form of agreement 

contained in Appendix 2 of the Standard Large Generator Interconnection Procedures for 

conducting the Interconnection Feasibility Study. 

 

 Interconnection Request shall mean an Interconnection Customer's request, in 

the form of Appendix 1 to the Standard Large Generator Interconnection Procedures, in 

accordance with the Tariff, to interconnect a new Generating Facility, or to increase the 

capacity of, or make a Material Modification to the operating characteristics of, an 

existing Generating Facility that is interconnected with the Transmission Provider's 

Transmission System. 

 

 Interconnection Service shall mean the service provided by the Transmission 

Provider associated with interconnecting the Interconnection Customer's Generating 

Facility to the Transmission Provider's Transmission System and enabling it to receive 

electric energy and capacity from the Generating Facility at the Point of Interconnection, 

pursuant to the terms of the Standard Large Generator Interconnection Agreement and, if 

applicable, the Transmission Provider's Tariff. 

 

 Interconnection Study shall mean any of the following studies: the 

Interconnection Feasibility Study, the Interconnection System Impact Study, and the 

Interconnection Facilities Study described in the Standard Large Generator 

Interconnection Procedures. 

 

 Interconnection System Impact Study shall mean an engineering study that 

evaluates the impact of the proposed interconnection on the safety and reliability of 

Transmission Provider's Transmission System and, if applicable, an Affected System.  

The study shall identify and detail the system impacts that would result if the Generating 

Facility were interconnected without project modifications or system modifications, 

focusing on the Adverse System Impacts identified in the Interconnection Feasibility 



 

 

Study, or to study potential impacts, including but not limited to those identified in the 

Scoping Meeting as described in the Standard Large Generator Interconnection 

Procedures. 

 

 Interconnection System Impact Study Agreement shall mean the form of 

agreement contained in Appendix 3 of the Standard Large Generator Interconnection 

Procedures for conducting the Interconnection System Impact Study. 

 

 IRS shall mean the Internal Revenue Service. 

 

 Joint Operating Committee shall be a group made up of representatives from 

Interconnection Customers and the Transmission Provider to coordinate operating and 

technical considerations of Interconnection Service. 

 

 Large Generating Facility shall mean a Generating Facility having a Generating 

Facility Capacity of more than 20 MW. 

 

 Loss shall mean any and all losses relating to injury to or death of any person or 

damage to property, demand, suits, recoveries, costs and expenses, court costs, attorney 

fees, and all other obligations by or to third parties, arising out of or resulting from the 

other Party's performance, or non-performance of its obligations under the Standard 

Large Generator Interconnection Agreement on behalf of the indemnifying Party, except 

in cases of gross negligence or intentional wrongdoing by the indemnifying Party. 

 

 Material Modification shall mean those modifications that have a material impact 

on the cost or timing of any Interconnection Request with a later queue priority date. 

 

 Metering Equipment shall mean all metering equipment installed or to be 

installed at the Generating Facility pursuant to the Standard Large Generator 

Interconnection Agreement at the metering points, including but not limited to instrument 

transformers, MWh-meters, data acquisition equipment, transducers, remote terminal 

unit, communications equipment, phone lines, and fiber optics. 

 

 NERC shall mean the North American Electric Reliability Council or its 

successor organization. 

 

 Network Resource shall mean any designated generating resource owned, 

purchased, or leased by a Network Customer under the Network Integration Transmission 

Service Tariff.  Network Resources do not include any resource, or any portion thereof, 

that is committed for sale to third parties or otherwise cannot be called upon to meet the 

Network Customer's Network Load on a non-interruptible basis. 

 



 

 

 Network Resource Interconnection Service shall mean an Interconnection 

Service that allows the Interconnection Customer to integrate its Large Generating 

Facility with the Transmission Provider's Transmission System (1) in a manner 

comparable to that in which the Transmission Provider integrates its generating facilities 

to serve native load customers; or (2) in an RTO or ISO with market based congestion 

management, in the same manner as Network Resources.  Network Resource 

Interconnection Service in and of itself does not convey transmission service. 

 

 Network Upgrades shall mean the additions, modifications, and upgrades to the 

Transmission Provider's Transmission System required at or beyond the point at which 

the Interconnection Facilities connect to the Transmission Provider's Transmission 

System to accommodate the interconnection of the Large Generating Facility to the 

Transmission Provider's Transmission System. 

 

 Notice of Dispute shall mean a written notice of a dispute or claim that arises out 

of or in connection with the Standard Large Generator Interconnection Agreement or its 

performance. 

 

 Optional Interconnection Study shall mean a sensitivity analysis based on 

assumptions specified by the Interconnection Customer in the Optional Interconnection 

Study Agreement. 

 

 Optional Interconnection Study Agreement shall mean the form of agreement 

contained in Appendix 5 of the Standard Large Generator Interconnection Procedures for 

conducting the Optional Interconnection Study. 

 

 Party or Parties shall mean Transmission Provider, Transmission Owner, 

Interconnection Customer or any combination of the above. 

 

 Point of Change of Ownership shall mean the point, as set forth in Appendix A 

to the Standard Large Generator Interconnection Agreement, where the Interconnection 

Customer's Interconnection Facilities connect to the Transmission Provider's 

Interconnection Facilities. 

 

 Point of Interconnection shall mean the point, as set forth in Appendix A to the 

Standard Large Generator Interconnection Agreement, where the Interconnection 

Facilities connect to the Transmission Provider's Transmission System. 

 

 Queue Position shall mean the order of a valid Interconnection Request, relative 

to all other pending valid Interconnection Requests, that is established based upon the 

date and time of receipt of the valid Interconnection Request by the Transmission 

Provider. 



 

 

 

 Reasonable Efforts shall mean, with respect to an action required to be attempted 

or taken by a Party under the Standard Large Generator Interconnection Agreement, 

efforts that are timely and consistent with Good Utility Practice and are otherwise 

substantially equivalent to those a Party would use to protect its own interests. 

 

 Scoping Meeting shall mean the meeting between representatives of the 

Interconnection Customer and Transmission Provider conducted for the purpose of 

discussing alternative interconnection options, to exchange information including any 

transmission data and earlier study evaluations that would be reasonably expected to 

impact such interconnection options, to analyze such information, and to determine the 

potential feasible Points of Interconnection. 

 

 Site Control shall mean documentation reasonably demonstrating: (1) ownership 

of, a leasehold interest in, or a right to develop a site for the purpose of constructing the 

Generating Facility; (2) an option to purchase or acquire a leasehold site for such 

purpose; or (3) an exclusivity or other business relationship between Interconnection 

Customer and the entity having the right to sell, lease or grant Interconnection Customer 

the right to possess or occupy a site for such purpose. 

 

 Small Generating Facility shall mean a Generating Facility that has a Generating 

Facility Capacity of no more than 20 MW. 

 

 Stand Alone Network Upgrades shall mean Network Upgrades that an 

Interconnection Customer may construct without affecting day-to-day operations of the 

Transmission System during their construction.  Both the Transmission Provider and the 

Interconnection Customer must agree as to what constitutes Stand Alone Network 

Upgrades and identify them in Appendix A to the Standard Large Generator 

Interconnection Agreement. 

 

 Standard Large Generator Interconnection Agreement (LGIA) shall mean the 

form of interconnection agreement applicable to an Interconnection Request pertaining to 

a Large Generating Facility that is included in the Transmission Provider's Tariff. 

 

 Standard Large Generator Interconnection Procedures (LGIP) shall mean the 

interconnection procedures applicable to an Interconnection Request pertaining to a 

Large Generating Facility that are included in the Transmission Provider's Tariff. 

 

 System Protection Facilities shall mean the equipment, including necessary 

protection signal communications equipment, required to protect (1) the Transmission 

Provider's Transmission System from faults or other electrical disturbances occurring at 

the Generating Facility and (2) the Generating Facility from faults or other electrical 



 

 

system disturbances occurring on the Transmission Provider's Transmission System or on 

other delivery systems or other generating systems to which the Transmission Provider's 

Transmission System is directly connected. 

 

 Tariff shall mean the Transmission Provider's Tariff through which open access 

transmission service and Interconnection Service are offered, as filed with FERC, and as 

amended or supplemented from time to time, or any successor tariff. 

 

 Transmission Owner shall mean an entity that owns, leases or otherwise 

possesses an interest in the portion of the Transmission System at the Point of 

Interconnection and may be a Party to the Standard Large Generator Interconnection 

Agreement to the extent necessary. 

 

 Transmission Provider shall mean the public utility (or its designated agent) that 

owns, controls, or operates transmission or distribution facilities used for the transmission 

of electricity in interstate commerce and provides transmission service under the Tariff.  

The term Transmission Provider should be read to include the Transmission Owner when 

the Transmission Owner is separate from the Transmission Provider. 

 

 Transmission Provider's Interconnection Facilities shall mean all facilities and 

equipment owned, controlled or operated by the Transmission Provider from the Point of 

Change of Ownership to the Point of Interconnection as identified in Appendix A to the 

Standard Large Generator Interconnection Agreement, including any modifications, 

additions or upgrades to such facilities and equipment.  Transmission Provider's 

Interconnection Facilities are sole use facilities and shall not include Distribution 

Upgrades, Stand Alone Network Upgrades or Network Upgrades. 

 

 Transmission System shall mean the facilities owned, controlled or operated by 

the Transmission Provider or Transmission Owner that are used to provide transmission 

service under the Tariff.  

 

 Trial Operation shall mean the period during which Interconnection Customer is 

engaged in on-site test operations and commissioning of the Generating Facility prior to 

Commercial Operation. 

 

 Variable Energy Resource shall mean a device for the production of electricity 

that is characterized by an energy source that:  (1) is renewable; (2) cannot be stored by 

the facility owner or operator; and (3) has variability that is beyond the control of the 

facility owner or operator. 



 

 

   

 

Article  2. Effective Date, Term, and Termination 

 

2.1 Effective Date.  This LGIA shall become effective upon execution by the Parties 

subject to acceptance by FERC (if applicable), or if filed unexecuted, upon the 

date specified by FERC.  Transmission Provider shall promptly file this LGIA 

with FERC upon execution in accordance with Article 3.1, if required. 

 

2.2 Term of Agreement.  Subject to the provisions of Article 2.3, this LGIA shall 

remain in effect for a period of ten (10) years from the Effective Date or such 

other longer period as Interconnection Customer may request (Term to be 

specified in individual agreements) and shall be automatically renewed for each 

successive one-year period thereafter. 

 

2.3 Termination Procedures. 

 

 2.3.1 Written Notice.  This LGIA may be terminated by Interconnection 

Customer after giving Transmission Provider ninety (90) Calendar Days 

advance written notice, or by Transmission Provider notifying FERC after 

the Generating Facility permanently ceases Commercial Operation. 

 

 2.3.2 Default.  Either Party may terminate this LGIA in accordance with Article 

17. 

 

 2.3.3 Notwithstanding Articles 2.3.1 and 2.3.2, no termination shall become 

effective until the Parties have complied with all Applicable Laws and 

Regulations applicable to such termination, including the filing with FERC 

of a notice of termination of this LGIA, which notice has been accepted for 

filing by FERC.  



 

 

   

2.4 Termination Costs.  If a Party elects to terminate this Agreement pursuant to 

Article 2.3 above, each Party shall pay all costs incurred (including any 

cancellation costs relating to orders or contracts for Interconnection Facilities and 

equipment) or charges assessed by the other Party, as of the date of the other 

Party's receipt of such notice of termination, that are the responsibility of the 

Terminating Party under this LGIA.  In the event of termination by a Party, the 

Parties shall use commercially Reasonable Efforts to mitigate the costs, damages 

and charges arising as a consequence of termination.  Upon termination of this 

LGIA, unless otherwise ordered or approved by FERC:  

 

 2.4.1 With respect to any portion of Transmission Provider's Interconnection 

Facilities that have not yet been constructed or installed, Transmission 

Provider shall to the extent possible and with Interconnection Customer's 

authorization cancel any pending orders of, or return, any materials or 

equipment for, or contracts for construction of, such facilities; provided that 

in the event Interconnection Customer elects not to authorize such 

cancellation, Interconnection Customer shall assume all payment 

obligations with respect to such materials, equipment, and contracts, and 

Transmission Provider shall deliver such material and equipment, and, if 

necessary, assign such contracts, to Interconnection Customer as soon as 

practicable, at Interconnection Customer's expense.  To the extent that 

Interconnection Customer has already paid Transmission Provider for any 

or all such costs of materials or equipment not taken by Interconnection 

Customer, Transmission Provider shall promptly refund such amounts to 

Interconnection Customer, less any costs, including penalties incurred by 

Transmission Provider to cancel any pending orders of or return such 

materials, equipment, or contracts. 

 

If an Interconnection Customer terminates this LGIA, it shall be 

responsible for all costs incurred in association with that Interconnection 

Customer's interconnection, including any cancellation costs relating to 

orders or contracts for Interconnection Facilities and equipment, and other 

expenses including any Network Upgrades for which Transmission 

Provider has incurred expenses and has not been reimbursed by 

Interconnection Customer. 

 

 

 2.4.2 Transmission Provider may, at its option, retain any portion of such 

materials, equipment, or facilities that Interconnection Customer chooses 

not to accept delivery of, in which case Transmission Provider shall be 

responsible for all costs associated with procuring such materials, 

equipment, or facilities. 



 

 

 

 2.4.3 With respect to any portion of the Interconnection Facilities, and any other 

facilities already installed or constructed pursuant to the terms of this 

LGIA, Interconnection Customer shall be responsible for all costs 

associated with the removal, relocation or other disposition or retirement of 

such materials, equipment, or facilities. 

 

2.5 Disconnection.  Upon termination of this LGIA, the Parties will take all 

appropriate steps to disconnect the Large Generating Facility from the 

Transmission System.  All costs required to effectuate such disconnection shall be 

borne by the terminating Party, unless such termination resulted from the non-

terminating Party's Default of this LGIA or such non-terminating Party otherwise 

is responsible for these costs under this LGIA. 

 

2.6 Survival.  This LGIA shall continue in effect after termination to the extent 

necessary to provide for final billings and payments and for costs incurred 

hereunder, including billings and payments pursuant to this LGIA; to permit the 

determination and enforcement of liability and indemnification obligations arising 

from acts or events that occurred while this LGIA was in effect; and to permit 

each Party to have access to the lands of the other Party pursuant to this LGIA or 

other applicable agreements, to disconnect, remove or salvage its own facilities 

and equipment. 

 



 

 

 

   

Article  3. Regulatory Filings 

 

3.1 Filing.  Transmission Provider shall file this LGIA (and any amendment hereto) 

with the appropriate Governmental Authority, if required.  Interconnection 

Customer may request that any information so provided be subject to the 

confidentiality provisions of Article 22.  If Interconnection Customer has executed 

this LGIA, or any amendment thereto, Interconnection Customer shall reasonably 

cooperate with Transmission Provider with respect to such filing and to provide 

any information reasonably requested by Transmission Provider needed to comply 

with applicable regulatory requirements. 

 

 

Article  4. Scope of Service 

 

4.1 Interconnection Product Options.  Interconnection Customer has selected the 

following (checked) type of Interconnection Service: 

 

 4.1.1 Energy Resource Interconnection Service. 
 

  4.1.1.1  The Product.  Energy Resource Interconnection Service 

allows Interconnection Customer to connect the Large 

Generating Facility to the Transmission System and be 

eligible to deliver the Large Generating Facility's output using 

the existing firm or non-firm capacity of the Transmission 

System on an "as available" basis.  To the extent 

Interconnection Customer wants to receive Energy Resource 

Interconnection Service, Transmission Provider shall 

construct facilities identified in Attachment A. 

 

  4.1.1.2  Transmission Delivery Service Implications.  Under 

Energy Resource Interconnection Service, Interconnection 

Customer will be eligible to inject power from the Large 

Generating Facility into and deliver power across the 

interconnecting Transmission Provider's Transmission 

System on an "as available" basis up to the amount of MWs 

identified in the applicable stability and steady state studies to 

the extent the upgrades initially required to qualify for Energy 

Resource Interconnection Service have been constructed.  

Where eligible to do so (e.g., PJM, ISO-NE, NYISO), 

Interconnection Customer may place a bid to sell into the 

market up to the maximum identified Large Generating 



 

 

Facility output, subject to any conditions specified in the 

interconnection service approval, and the Large Generating 

Facility will be dispatched to the extent Interconnection 

Customer's bid clears.  In all other instances, no transmission 

delivery service from the Large Generating Facility is 

assured, but Interconnection Customer may obtain Point-to-

Point Transmission Service, Network Integration 

Transmission Service, or be used for secondary network 

transmission service, pursuant to Transmission Provider's 

Tariff, up to the maximum output identified in the stability 

and steady state studies.  In those instances, in order for 

Interconnection Customer to obtain the right to deliver or 

inject energy beyond the Large Generating Facility Point of 

Interconnection or to improve its ability to do so, 

transmission delivery service must be obtained pursuant to 

the provisions of Transmission Provider's Tariff.  The 

Interconnection Customer's ability to inject its Large 

Generating Facility output beyond the Point of 

Interconnection, therefore, will depend on the existing 

capacity of Transmission Provider's Transmission System at 

such time as a transmission service request is made that 

would accommodate such delivery.  The provision of firm 

Point-to-Point Transmission Service or Network Integration 

Transmission Service may require the construction of 

additional Network Upgrades. 

 

 4.1.2 Network Resource Interconnection Service. 

 

  4.1.2.1  The Product. Transmission Provider must conduct the 

necessary studies and construct the Network Upgrades needed 

to integrate the Large Generating Facility (1) in a manner 

comparable to that in which Transmission Provider integrates 

its generating facilities to serve native load customers; or (2) 

in an ISO or RTO with market based congestion 

management, in the same manner as all Network Resources.  

To the extent Interconnection Customer wants to receive 

Network Resource Interconnection Service, Transmission 

Provider shall construct the facilities identified in Attachment 

A to this LGIA.  

 

 



 

 

  4.1.2.2  Transmission Delivery Service Implications.  Network 

Resource Interconnection Service allows Interconnection 

Customer's Large Generating Facility to be designated by any 

Network Customer under the Tariff on Transmission 

Provider's Transmission System as a Network Resource, up to 

the Large Generating Facility's full output, on the same basis 

as existing Network Resources interconnected to 

Transmission Provider's Transmission System, and to be 

studied as a Network Resource on the assumption that such a 

designation will occur.  Although Network Resource 

Interconnection Service does not convey a reservation of 

transmission service, any Network Customer under the Tariff 

can utilize its network service under the Tariff to obtain 

delivery of energy from the interconnected Interconnection 

Customer's Large Generating Facility in the same manner as 

it accesses Network Resources.  A Large Generating Facility 

receiving Network Resource Interconnection Service may 

also be used to provide Ancillary Services after technical 

studies and/or periodic analyses are performed with respect to 

the Large Generating Facility's ability to provide any 

applicable Ancillary Services, provided that such studies and 

analyses have been or would be required in connection with 

the provision of such Ancillary Services by any existing 

Network Resource.  However, if an Interconnection 

Customer's Large Generating Facility has not been designated 

as a Network Resource by any load, it cannot be required to 

provide Ancillary Services except to the extent such 

requirements extend to all generating facilities that are 

similarly situated.  The provision of Network Integration 

Transmission Service or firm Point-to-Point Transmission 

Service may require additional studies and the construction of 

additional upgrades.  Because such studies and upgrades 

would be associated with a request for delivery service under 

the Tariff, cost responsibility for the studies and upgrades 

would be in accordance with FERC's policy for pricing 

transmission delivery services. 

 

Network Resource Interconnection Service does not 

necessarily provide Interconnection Customer with the 

capability to physically deliver the output of its Large 

Generating Facility to any particular load on Transmission 

Provider's Transmission System without incurring congestion 



 

 

costs.  In the event of transmission constraints on 

Transmission Provider's Transmission System, 

Interconnection Customer's Large Generating Facility shall be 

subject to the applicable congestion management procedures 

in Transmission Provider's Transmission System in the same 

manner as Network Resources. 

 

There is no requirement either at the time of study or 

interconnection, or at any point in the future, that 

Interconnection Customer's Large Generating Facility be 

designated as a Network Resource by a Network Service 

Customer under the Tariff or that Interconnection Customer 

identify a specific buyer (or sink).  To the extent a Network 

Customer does designate the Large Generating Facility as a  

Network Resource, it must do so pursuant to Transmission 

Provider's Tariff. 

 

Once an Interconnection Customer satisfies the requirements 

for obtaining Network Resource Interconnection Service, any 

future transmission service request for delivery from the 

Large Generating Facility within Transmission Provider's 

Transmission System of any amount of capacity and/or 

energy, up to the amount initially studied, will not require that 

any additional studies be performed or that any further 

upgrades associated with such Large Generating Facility be 

undertaken, regardless of whether or not such Large 

Generating Facility is ever designated by a Network 

Customer as a Network Resource and regardless of changes 

in ownership of the Large Generating Facility.  However, the 

reduction or elimination of congestion or redispatch costs 

may require additional studies and the construction of 

additional upgrades. 

 

To the extent Interconnection Customer enters into an 

arrangement for long term transmission service for deliveries 

from the Large Generating Facility outside Transmission 

Provider's Transmission System, such request may require 

additional studies and upgrades in order for Transmission 

Provider to grant such request. 

 

4.2 Provision of Service.  Transmission Provider shall provide Interconnection 

Service for the Large Generating Facility at the Point of Interconnection. 



 

 

 

4.3 Performance Standards.  Each Party shall perform all of its obligations under 

this LGIA in accordance with Applicable Laws and Regulations, Applicable 

Reliability Standards, and Good Utility Practice, and to the extent a Party is 

required or prevented or limited in taking any action by such regulations and 

standards, such Party shall not be deemed to be in Breach of this LGIA for its 

compliance therewith.  If such Party is a Transmission Provider or Transmission 

Owner, then that Party shall amend the LGIA and submit the amendment to FERC 

for approval. 

 

4.4 No Transmission Delivery Service.  The execution of this LGIA does not 

constitute a request for, nor the provision of, any transmission delivery service 

under Transmission Provider's Tariff, and does not convey any right to deliver 

electricity to any specific customer or Point of Delivery. 

 

4.5 Interconnection Customer Provided Services.  The services provided by 

Interconnection Customer under this LGIA are set forth in Article 9.6 and Article 

13.5.1.  Interconnection Customer shall be paid for such services in accordance 

with Article 11.6. 

 

 

 

Article  5. Interconnection Facilities Engineering, Procurement, and Construction 
 

5.1 Options.  Unless otherwise mutually agreed to between the Parties, 

Interconnection Customer shall select the In-Service Date, Initial Synchronization 

Date, and Commercial Operation Date; and either Standard Option or Alternate 

Option set forth below for completion of Transmission Provider's Interconnection 

Facilities and Network Upgrades as set forth in Appendix A, Interconnection 

Facilities and Network Upgrades, and such dates and selected option shall be set 

forth in Appendix B, Milestones. 

 

5.1.1 Standard Option.  Transmission Provider shall design, procure, and 

construct Transmission Provider's Interconnection Facilities and Network 

Upgrades, using Reasonable Efforts to complete Transmission Provider's 

Interconnection Facilities and Network Upgrades by the dates set forth in 

Appendix B, Milestones.  Transmission Provider shall not be required to 

undertake any action which is inconsistent with its standard safety 

practices, its material and equipment specifications, its design criteria and 

construction procedures, its labor agreements, and Applicable Laws and 

Regulations.  In the event Transmission Provider reasonably expects that it 

will not be able to complete Transmission Provider's Interconnection 



 

 

Facilities and Network Upgrades by the specified dates, Transmission 

Provider shall promptly provide written notice to Interconnection Customer 

and shall undertake Reasonable Efforts to meet the earliest dates thereafter. 

 

5.1.2 Alternate Option.  If the dates designated by Interconnection Customer are 

acceptable to Transmission Provider, Transmission Provider shall so notify 

Interconnection Customer within thirty (30) Calendar Days, and shall 

assume responsibility for the design, procurement and construction of 

Transmission Provider's Interconnection Facilities by the designated dates. 

 

If Transmission Provider subsequently fails to complete Transmission 

Provider's Interconnection Facilities by the In-Service Date, to the extent 

necessary to provide back feed power; or fails to complete Network 

Upgrades by the Initial Synchronization Date to the extent necessary to 

allow for Trial Operation at full power output, unless other arrangements 

are made by the Parties for such Trial Operation; or fails to complete the 

Network Upgrades by the Commercial Operation Date, as such dates are 

reflected in Appendix B, Milestones; Transmission Provider shall pay 

Interconnection Customer liquidated damages in accordance with Article 

5.3, Liquidated Damages, provided, however, the dates designated by 

Interconnection Customer shall be extended day for day for each day that 

the applicable RTO or ISO refuses to grant clearances to install equipment. 

 

5.1.3 Option to Build.  If the dates designated by Interconnection Customer are 

not acceptable to Transmission Provider, Transmission Provider shall so 

notify Interconnection Customer within thirty (30) Calendar Days, and 

unless the Parties agree otherwise, Interconnection Customer shall have the 

option to assume responsibility for the design, procurement and 

construction of Transmission Provider's Interconnection Facilities and 

Stand Alone Network Upgrades on the dates specified in Article 5.1.2.  

Transmission Provider and Interconnection Customer must agree as to what 

constitutes Stand Alone Network Upgrades and identify such Stand Alone 

Network Upgrades in Appendix A.  Except for Stand Alone Network 

Upgrades, Interconnection Customer shall have no right to construct 

Network Upgrades under this option. 

 

5.1.4 Negotiated Option.  If Interconnection Customer elects not to exercise its 

option under Article 5.1.3, Option to Build, Interconnection Customer shall 

so notify Transmission Provider within thirty (30) Calendar Days, and the 

Parties shall in good faith attempt to negotiate terms and conditions 

(including revision of the specified dates and liquidated damages, the 

provision of incentives or the procurement and construction of a portion of 



 

 

Transmission Provider's Interconnection Facilities and Stand Alone 

Network Upgrades by Interconnection Customer) pursuant to which 

Transmission Provider is responsible for the design, procurement and 

construction of Transmission Provider's Interconnection Facilities and 

Network Upgrades.  If the Parties are unable to reach agreement on such 

terms and conditions, Transmission Provider shall assume responsibility for 

the design, procurement and construction of Transmission Provider's 

Interconnection Facilities and Network Upgrades pursuant to 5.1.1, 

Standard Option. 

 

5.2 General Conditions Applicable to Option to Build.  If Interconnection 

Customer assumes responsibility for the design, procurement and construction of 

Transmission Provider's Interconnection Facilities and Stand Alone Network 

Upgrades, 

 

(1) Interconnection Customer shall engineer, procure equipment, and 

construct Transmission Provider's Interconnection Facilities and Stand 

Alone Network Upgrades (or portions thereof) using Good Utility Practice 

and using standards and specifications provided in advance by 

Transmission Provider; 

 

(2) Interconnection Customer's engineering, procurement and construction 

of Transmission Provider's Interconnection Facilities and Stand Alone 

Network Upgrades shall comply with all requirements of law to which 

Transmission Provider would be subject in the engineering, procurement or 

construction of Transmission Provider's Interconnection Facilities and 

Stand Alone Network Upgrades; 

 

(3) Transmission Provider shall review and approve the engineering design, 

equipment acceptance tests, and the construction of Transmission 

Provider's Interconnection Facilities and Stand Alone Network Upgrades; 

 

(4) prior to commencement of construction, Interconnection Customer shall 

provide to Transmission Provider a schedule for construction of 

Transmission Provider's Interconnection Facilities and Stand Alone 

Network Upgrades, and shall promptly respond to requests for information 

from Transmission Provider; 

 

(5) at any time during construction, Transmission Provider shall have the 

right to gain unrestricted access to Transmission Provider's Interconnection 

Facilities and Stand Alone Network Upgrades and to conduct inspections of 

the same; 



 

 

 

(6) at any time during construction, should any phase of the engineering, 

equipment procurement, or construction of Transmission Provider's 

Interconnection Facilities and Stand Alone Network Upgrades not meet the 

standards and specifications provided by Transmission Provider, 

Interconnection Customer shall be obligated to remedy deficiencies in that 

portion of Transmission Provider's Interconnection Facilities and Stand 

Alone Network Upgrades; 

 

(7) Interconnection Customer shall indemnify Transmission Provider for 

claims arising from Interconnection Customer's construction of 

Transmission Provider's Interconnection Facilities and Stand Alone 

Network Upgrades under the terms and procedures applicable to Article 

18.1 Indemnity; 

 

(8) Interconnection Customer shall transfer control of Transmission 

Provider's Interconnection Facilities and Stand Alone Network Upgrades to 

Transmission Provider; 

 

(9) Unless Parties otherwise agree, Interconnection Customer shall transfer 

ownership of Transmission Provider's Interconnection Facilities and Stand-

Alone Network Upgrades to Transmission Provider; 

 

(10) Transmission Provider shall approve and accept for operation and 

maintenance Transmission Provider's Interconnection Facilities and Stand 

Alone Network Upgrades to the extent engineered, procured, and 

constructed in accordance with this Article 5.2; and 

 

(11) Interconnection Customer shall deliver to Transmission Provider "as-

built" drawings, information, and any other documents that are reasonably 

required by Transmission Provider to assure that the Interconnection 

Facilities and Stand-Alone Network Upgrades are built to the standards and 

specifications required by Transmission Provider. 

 

5.3 Liquidated Damages.  The actual damages to Interconnection Customer, in the 

event Transmission Provider's Interconnection Facilities or Network Upgrades are 

not completed by the dates designated by Interconnection Customer and accepted 

by Transmission Provider pursuant to subparagraphs 5.1.2 or 5.1.4, above, may 

include Interconnection Customer's fixed operation and maintenance costs and lost 

opportunity costs.  Such actual damages are uncertain and impossible to determine 

at this time.  Because of such uncertainty, any liquidated damages paid by 

Transmission Provider to Interconnection Customer in the event that Transmission 



 

 

Provider does not complete any portion of Transmission Provider's 

Interconnection Facilities or Network Upgrades by the applicable dates, shall be 

an amount equal to ½ of 1 percent per day of the actual cost of Transmission 

Provider's Interconnection Facilities and Network Upgrades, in the aggregate, for 

which Transmission Provider has assumed responsibility to design, procure and 

construct. 

 

However, in no event shall the total liquidated damages exceed 20 percent of the 

actual cost of Transmission Provider's Interconnection Facilities and Network 

Upgrades for which Transmission Provider has assumed responsibility to design, 

procure, and construct.  The foregoing payments will be made by Transmission 

Provider to Interconnection Customer as just compensation for the damages 

caused to Interconnection Customer, which actual damages are uncertain and 

impossible to determine at this time, and as reasonable liquidated damages, but not 

as a penalty or a method to secure performance of this LGIA.  Liquidated 

damages, when the Parties agree to them, are the exclusive remedy for the 

Transmission Provider's failure to meet its schedule. 

 

No liquidated damages shall be paid to Interconnection Customer if: (1) 

Interconnection Customer is not ready to commence use of Transmission 

Provider's Interconnection Facilities or Network Upgrades to take the delivery of 

power for the Large Generating Facility's Trial Operation or to export power from 

the Large Generating Facility on the specified dates, unless Interconnection 

Customer would have been able to commence use of Transmission Provider's 

Interconnection Facilities or Network Upgrades to take the delivery of power for 

Large Generating Facility's Trial Operation or to export power from the Large 

Generating Facility, but for Transmission Provider's delay; (2) Transmission 

Provider's failure to meet the specified dates is the result of the action or inaction 

of Interconnection Customer or any other Interconnection Customer who has 

entered into an LGIA with Transmission Provider or any cause beyond 

Transmission Provider's reasonable control or reasonable ability to cure; (3) the 

Interconnection Customer has assumed responsibility for the design, procurement 

and construction of Transmission Provider's Interconnection Facilities and Stand 

Alone Network Upgrades; or (4) the Parties have otherwise agreed. 

 

5.4 Power System Stabilizers.  The Interconnection Customer shall procure, install, 

maintain and operate Power System Stabilizers in accordance with the guidelines 

and procedures established by the Applicable Reliability Council.  Transmission 

Provider reserves the right to reasonably establish minimum acceptable settings 

for any installed Power System Stabilizers, subject to the design and operating 

limitations of the Large Generating Facility.  If the Large Generating Facility's 

Power System Stabilizers are removed from service or not capable of automatic 



 

 

operation, Interconnection Customer shall immediately notify Transmission 

Provider's system operator, or its designated representative.  The requirements of 

this paragraph shall not apply to wind generators. 

 

5.5 Equipment Procurement.  If responsibility for construction of Transmission 

Provider's Interconnection Facilities or Network Upgrades is to be borne by 

Transmission Provider, then Transmission Provider shall commence design of 

Transmission Provider's Interconnection Facilities or Network Upgrades and 

procure necessary equipment as soon as practicable after all of the following 

conditions are satisfied, unless the Parties otherwise agree in writing: 

 

 5.5.1 Transmission Provider has completed the Facilities Study pursuant to the 

Facilities Study Agreement; 

 

 5.5.2 Transmission Provider has received written authorization to proceed with 

design and procurement from Interconnection Customer by the date 

specified in Appendix B, Milestones; and 

 

 5.5.3 Interconnection Customer has provided security to Transmission Provider 

in accordance with Article 11.5 by the dates specified in Appendix B, 

Milestones. 

 

5.6 Construction Commencement.  Transmission Provider shall commence 

construction of Transmission Provider's Interconnection Facilities and Network 

Upgrades for which it is responsible as soon as practicable after the following 

additional conditions are satisfied: 

 

 5.6.1 Approval of the appropriate Governmental Authority has been obtained for 

any facilities requiring regulatory approval;  

 

 5.6.2 Necessary real property rights and rights-of-way have been obtained, to the 

extent required for the construction of a discrete aspect of Transmission 

Provider's Interconnection Facilities and Network Upgrades; 

 

 5.6.3 Transmission Provider has received written authorization to proceed with 

construction from Interconnection Customer by the date specified in 

Appendix B, Milestones; and 

 

 5.6.4 Interconnection Customer has provided security to Transmission Provider 

in accordance with Article 11.5 by the dates specified in Appendix B, 

Milestones. 

 



 

 

5.7 Work Progress.  The Parties will keep each other advised periodically as to the 

progress of their respective design, procurement and construction efforts.  Either 

Party may, at any time, request a progress report from the other Party.  If, at any 

time, Interconnection Customer determines that the completion of Transmission 

Provider's Interconnection Facilities will not be required until after the specified 

In-Service Date, Interconnection Customer will provide written notice to 

Transmission Provider of such later date upon which the completion of 

Transmission Provider's Interconnection Facilities will be required. 

 

5.8 Information Exchange.  As soon as reasonably practicable after the Effective 

Date, the Parties shall exchange information regarding the design and 

compatibility of the Parties' Interconnection Facilities and compatibility of the 

Interconnection Facilities with Transmission Provider's Transmission System, and 

shall work diligently and in good faith to make any necessary design changes. 

 

5.9 Limited Operation.  If any of Transmission Provider's Interconnection Facilities 

or Network Upgrades are not reasonably expected to be completed prior to the 

Commercial Operation Date of the Large Generating Facility, Transmission 

Provider shall, upon the request and at the expense of Interconnection Customer, 

perform operating studies on a timely basis to determine the extent to which the 

Large Generating Facility and Interconnection Customer's Interconnection 

Facilities may operate prior to the completion of Transmission Provider's 

Interconnection Facilities or Network Upgrades consistent with Applicable Laws 

and Regulations, Applicable Reliability Standards, Good Utility Practice, and this 

LGIA.  Transmission Provider shall permit Interconnection Customer to operate 

the Large Generating Facility and Interconnection Customer's Interconnection 

Facilities in accordance with the results of such studies. 

 

5.10 Interconnection Customer's Interconnection Facilities ('ICIF').  

Interconnection Customer shall, at its expense, design, procure, construct, own and 

install the ICIF, as set forth in Appendix A, Interconnection Facilities, Network 

Upgrades and Distribution Upgrades. 

 

5.10.1  Interconnection Customer's Interconnection Facility 

Specifications.  Interconnection Customer shall submit initial 

specifications for the ICIF, including System Protection Facilities, to 

Transmission Provider at least one hundred eighty (180) Calendar 

Days prior to the Initial Synchronization Date; and final 

specifications for review and comment at least ninety (90) Calendar 

Days prior to the Initial Synchronization Date.  Transmission 

Provider shall review such specifications to ensure that the ICIF are 

compatible with the technical specifications, operational control, and 



 

 

safety requirements of Transmission Provider and comment on such 

specifications within thirty (30) Calendar Days of Interconnection 

Customer's submission.  All specifications provided hereunder shall 

be deemed confidential. 

 

 5.10.2  Transmission Provider's Review.  Transmission Provider's review 

of Interconnection Customer's final specifications shall not be 

construed as confirming, endorsing, or providing a warranty as to the 

design, fitness, safety, durability or reliability of the Large 

Generating Facility, or the ICIF.  Interconnection Customer shall 

make such changes to the ICIF as may reasonably be required by 

Transmission Provider, in accordance with Good Utility Practice, to 

ensure that the ICIF are compatible with the technical specifications, 

operational control, and safety requirements of Transmission 

Provider. 

 

 5.10.3  ICIF Construction.  The ICIF shall be designed and constructed in 

accordance with Good Utility Practice.  Within one hundred twenty 

(120) Calendar Days after the Commercial Operation Date, unless 

the Parties agree on another mutually acceptable deadline, 

Interconnection Customer shall deliver to Transmission Provider 

"as-built" drawings, information and documents for the ICIF, such 

as: a one-line diagram, a site plan showing the Large Generating 

Facility and the ICIF, plan and elevation drawings showing the 

layout of the ICIF, a relay functional diagram, relaying AC and DC 

schematic wiring diagrams and relay settings for all facilities 

associated with Interconnection Customer's step-up transformers, the 

facilities connecting the Large Generating Facility to the step-up 

transformers and the ICIF, and the impedances (determined by 

factory tests) for the associated step-up transformers and the Large 

Generating Facility.  The Interconnection Customer shall provide 

Transmission Provider specifications for the excitation system, 

automatic voltage regulator, Large Generating Facility control and 

protection settings, transformer tap settings, and communications, if 

applicable. 

 

 

5.11 Transmission Provider's Interconnection Facilities Construction.  

Transmission Provider's Interconnection Facilities shall be designed and 

constructed in accordance with Good Utility Practice.  Upon request, within one 

hundred twenty (120) Calendar Days after the Commercial Operation Date, unless 

the Parties agree on another mutually acceptable deadline, Transmission Provider 



 

 

shall deliver to Interconnection Customer the following "as-built" drawings, 

information and documents for Transmission Provider's Interconnection Facilities 

[include appropriate drawings and relay diagrams]. 

 

Transmission Provider will obtain control of Transmission Provider's 

Interconnection Facilities and Stand Alone Network Upgrades upon completion of 

such facilities. 

 

5.12 Access Rights.  Upon reasonable notice and supervision by a Party, and subject to 

any required or necessary regulatory approvals, a Party ("Granting Party") shall 

furnish at no cost to the other Party ("Access Party") any rights of use, licenses, 

rights of way and easements with respect to lands owned or controlled by the 

Granting Party, its agents (if allowed under the applicable agency agreement), or 

any Affiliate, that are necessary to enable the Access Party to obtain ingress and 

egress to construct, operate, maintain, repair, test (or witness testing), inspect, 

replace or remove facilities and equipment to: (i) interconnect the Large 

Generating Facility with the Transmission System; (ii) operate and maintain the 

Large Generating Facility, the Interconnection Facilities and the Transmission 

System; and (iii) disconnect or remove the Access Party's facilities and equipment 

upon termination of this LGIA.  In exercising such licenses, rights of way and 

easements, the Access Party shall not unreasonably disrupt or interfere with 

normal operation of the Granting Party's business and shall adhere to the safety 

rules and procedures established in advance, as may be changed from time to time, 

by the Granting Party and provided to the Access Party.   

 

5.13 Lands of Other Property Owners.  If any part of Transmission Provider or 

Transmission Owner's Interconnection Facilities and/or Network Upgrades is to be 

installed on property owned by persons other than Interconnection Customer or 

Transmission Provider or Transmission Owner, Transmission Provider or 

Transmission Owner shall at Interconnection Customer's expense use efforts, 

similar in nature and extent to those that it typically undertakes on its own behalf 

or on behalf of its Affiliates, including use of its eminent domain authority, and to 

the extent consistent with state law, to procure from such persons any rights of 

use, licenses, rights of way and easements that are necessary to construct, operate, 

maintain, test, inspect, replace or remove Transmission Provider or Transmission 

Owner's Interconnection Facilities and/or Network Upgrades upon such property. 

 

5.14 Permits.  Transmission Provider or Transmission Owner and Interconnection 

Customer shall cooperate with each other in good faith in obtaining all permits, 

licenses, and authorizations that are necessary to accomplish the interconnection in 

compliance with Applicable Laws and Regulations.  With respect to this 

paragraph, Transmission Provider or Transmission Owner shall provide permitting 



 

 

assistance to Interconnection Customer comparable to that provided to 

Transmission Provider's own, or an Affiliate's generation. 

 

5.15 Early Construction of Base Case Facilities.  Interconnection Customer may 

request Transmission Provider to construct, and Transmission Provider shall 

construct, using Reasonable Efforts to accommodate Interconnection Customer's 

In-Service Date, all or any portion of any Network Upgrades required for 

Interconnection Customer to be interconnected to the Transmission System which 

are included in the Base Case of the Facilities Study for Interconnection Customer, 

and which also are required to be constructed for another Interconnection 

Customer, but where such construction is not scheduled to be completed in time to 

achieve Interconnection Customer's In-Service Date. 

 

5.16 Suspension.  Interconnection Customer reserves the right, upon written notice to 

Transmission Provider, to suspend at any time all work by Transmission Provider 

associated with the construction and installation of Transmission Provider's 

Interconnection Facilities and/or Network Upgrades required under this LGIA 

with the condition that Transmission System shall be left in a safe and reliable 

condition in accordance with Good Utility Practice and Transmission Provider's 

safety and reliability criteria.  In such event, Interconnection Customer shall be 

responsible for all reasonable and necessary costs which Transmission Provider (i) 

has incurred pursuant to this LGIA prior to the suspension and (ii) incurs in 

suspending such work, including any costs incurred to perform such work as may 

be necessary to ensure the safety of persons and property and the integrity of the 

Transmission System during such suspension and, if applicable, any costs incurred 

in connection with the cancellation or suspension of material, equipment and labor 

contracts which Transmission Provider cannot reasonably avoid; provided, 

however, that prior to canceling or suspending any such material, equipment or 

labor contract, Transmission Provider shall obtain Interconnection Customer's 

authorization to do so. 

 

Transmission Provider shall invoice Interconnection Customer for such costs 

pursuant to Article 12 and shall use due diligence to minimize its costs.  In the 

event Interconnection Customer suspends work by Transmission Provider required 

under this LGIA pursuant to this Article 5.16, and has not requested Transmission 

Provider to recommence the work required under this LGIA on or before the 

expiration of three (3) years following commencement of such suspension, this 

LGIA shall be deemed terminated.  The three-year period shall begin on the date 

the suspension is requested, or the date of the written notice to Transmission 

Provider, if no effective date is specified. 

 



 

 

5.17 Taxes. 

 

 5.17.1  Interconnection Customer Payments Not Taxable.  The Parties 

intend that all payments or property transfers made by 

Interconnection Customer to Transmission Provider for the 

installation of Transmission Provider's Interconnection Facilities and 

the Network Upgrades shall be non-taxable, either as contributions 

to capital, or as an advance, in accordance with the Internal Revenue 

Code and any applicable state income tax laws and shall not be 

taxable as contributions in aid of construction or otherwise under the 

Internal Revenue Code and any applicable state income tax laws.   

 

 5.17.2  Representations and Covenants.  In accordance with IRS Notice 

2001-82 and IRS Notice 88-129, Interconnection Customer 

represents and covenants that (i) ownership of the electricity 

generated at the Large Generating Facility will pass to another party 

prior to the transmission of the electricity on the Transmission 

System, (ii) for income tax purposes, the amount of any payments 

and the cost of any property transferred to Transmission Provider for 

Transmission Provider's Interconnection Facilities will be capitalized 

by Interconnection Customer as an intangible asset and recovered 

using the straight-line method over a useful life of twenty (20) years, 

and (iii) any portion of Transmission Provider's Interconnection 

Facilities that is a "dual-use intertie," within the meaning of IRS 

Notice 88-129, is reasonably expected to carry only a de minimis 

amount of electricity in the direction of the Large Generating 

Facility.  For this purpose, "de minimis amount" means no more than 

5 percent of the total power flows in both directions, calculated in 

accordance with the "5 percent test" set forth in IRS Notice 88-129.  

This is not intended to be an exclusive list of the relevant conditions 

that must be met to conform to IRS requirements for non-taxable 

treatment. 

 

At Transmission Provider's request, Interconnection Customer shall 

provide Transmission Provider with a report from an independent 

engineer confirming its representation in clause (iii), above.  

Transmission Provider represents and covenants that the cost of 

Transmission Provider's Interconnection Facilities paid for by 

Interconnection Customer will have no net effect on the base upon 

which rates are determined. 

 



 

 

 5.17.3  Indemnification for the Cost Consequences of Current Tax 

Liability Imposed Upon the Transmission Provider.  

Notwithstanding Article 5.17.1, Interconnection Customer shall 

protect, indemnify and hold harmless Transmission Provider from 

the cost consequences of any current tax liability imposed against 

Transmission Provider as the result of payments or property transfers 

made by Interconnection Customer to Transmission Provider under 

this LGIA for Interconnection Facilities, as well as any interest and 

penalties, other than interest and penalties attributable to any delay 

caused by Transmission Provider. 

 

Transmission Provider shall not include a gross-up for the cost 

consequences of any current tax liability in the amounts it charges 

Interconnection Customer under this LGIA unless (i) Transmission 

Provider has determined, in good faith, that the payments or property 

transfers made by Interconnection Customer to Transmission 

Provider should be reported as income subject to taxation or (ii) any 

Governmental Authority directs Transmission Provider to report 

payments or property as income subject to taxation; provided, 

however, that Transmission Provider may require Interconnection 

Customer to provide security for Interconnection Facilities, in a form 

reasonably acceptable to Transmission Provider (such as a parental 

guarantee or a letter of credit), in an amount equal to the cost 

consequences of any current tax liability under this Article 5.17.  

Interconnection Customer shall reimburse Transmission Provider for 

such costs on a fully grossed-up basis, in accordance with Article 

5.17.4, within thirty (30) Calendar Days of receiving written 

notification from Transmission Provider of the amount due, 

including detail about how the amount was calculated. 

 

The indemnification obligation shall terminate at the earlier of (1) 

the expiration of the ten year testing period and the applicable statute 

of limitation, as it may be extended by Transmission Provider upon 

request of the IRS, to keep these years open for audit or adjustment,  

or (2) the occurrence of a subsequent taxable event and the payment 

of any related indemnification obligations as contemplated by this 

Article 5.17. 

 

 5.17.4  Tax Gross-Up Amount.  Interconnection Customer's liability for 

the cost consequences of any current tax liability under this Article 

5.17 shall be calculated on a fully grossed-up basis.  Except as may 

otherwise be agreed to by the parties, this means that Interconnection 



 

 

Customer will pay Transmission Provider, in addition to the amount 

paid for the Interconnection Facilities and Network Upgrades, an 

amount equal to (1) the current taxes imposed on Transmission 

Provider ("Current Taxes") on the excess of (a) the gross income 

realized by Transmission Provider as a result of payments or 

property transfers made by Interconnection Customer to 

Transmission Provider under this LGIA (without regard to any 

payments under this Article 5.17) (the "Gross Income Amount") 

over (b) the present value of future tax deductions for depreciation 

that will be available as a result of such payments or property 

transfers (the "Present Value Depreciation Amount"), plus (2) an 

additional amount sufficient to permit Transmission Provider to 

receive and retain, after the payment of all Current Taxes, an amount 

equal to the net amount described in clause (1). 

 

For this purpose, (i) Current Taxes shall be computed based on 

Transmission Provider's composite federal and state tax rates at the 

time the payments or property transfers are received and 

Transmission Provider will be treated as being subject to tax at the 

highest marginal rates in effect at that time (the "Current Tax Rate"), 

and (ii) the Present Value Depreciation Amount shall be computed 

by discounting Transmission Provider's anticipated tax depreciation 

deductions as a result of such payments or property transfers by 

Transmission Provider's current weighted average cost of capital.  

Thus, the formula for calculating Interconnection Customer's 

liability to Transmission Owner pursuant to this Article 5.17.4 can 

be expressed as follows: (Current Tax Rate x (Gross Income 

Amount – Present Value of Tax Depreciation))/(1-Current Tax 

Rate).  Interconnection Customer's estimated tax liability in the 

event taxes are imposed shall be stated in Appendix A, 

Interconnection Facilities, Network Upgrades and Distribution 

Upgrades. 

 

 5.17.5  Private Letter Ruling or Change or Clarification of Law.  At 

Interconnection Customer's request and expense, Transmission 

Provider shall file with the IRS a request for a private letter ruling as 

to whether any property transferred or sums paid, or to be paid, by 

Interconnection Customer to Transmission Provider under this LGIA 

are subject to federal income taxation.  Interconnection Customer 

will prepare the initial draft of the request for a private letter ruling, 

and will certify under penalties of perjury that all facts represented in 

such request are true and accurate to the best of Interconnection 



 

 

Customer's knowledge.  Transmission Provider and Interconnection 

Customer shall cooperate in good faith with respect to the 

submission of such request. 

 

Transmission Provider shall keep Interconnection Customer fully 

informed of the status of such request for a private letter ruling and 

shall execute either a privacy act waiver or a limited power of 

attorney, in a form acceptable to the IRS, that authorizes 

Interconnection Customer to participate in all discussions with the 

IRS regarding such request for a private letter ruling.  Transmission 

Provider shall allow Interconnection Customer to attend all meetings 

with IRS officials about the request and shall permit Interconnection 

Customer to prepare the initial drafts of any follow-up letters in 

connection with the request. 

 

5.17.6  Subsequent Taxable Events.  If, within 10 years from the date on 

which the relevant Transmission Provider's Interconnection 

Facilities are placed in service, (i) Interconnection Customer 

Breaches the covenants contained in Article 5.17.2, (ii) a 

"disqualification event" occurs within the meaning of IRS Notice 88-

129, or (iii) this LGIA terminates and Transmission Provider retains 

ownership of the Interconnection Facilities and Network Upgrades, 

Interconnection Customer shall pay a tax gross-up for the cost 

consequences of any current tax liability imposed on Transmission 

Provider, calculated using the methodology described in Article 

5.17.4 and in accordance with IRS Notice 90-60. 

 

 5.17.7  Contests.  In the event any Governmental Authority determines that 

Transmission Provider's receipt of payments or property constitutes 

income that is subject to taxation, Transmission Provider shall notify 

Interconnection Customer, in writing, within thirty (30) Calendar 

Days of receiving notification of such determination by a 

Governmental Authority.  Upon the timely written request by 

Interconnection Customer and at Interconnection Customer's sole 

expense, Transmission Provider may appeal, protest, seek abatement 

of, or otherwise oppose such determination.  Upon Interconnection 

Customer's written request and sole expense, Transmission Provider 

may file a claim for refund with respect to any taxes paid under this 

Article 5.17, whether or not it has received such a determination.  

Transmission Provider reserves the right to make all decisions with 

regard to the prosecution of such appeal, protest, abatement or other 

contest, including the selection of counsel and compromise or 



 

 

settlement of the claim, but Transmission Provider shall keep 

Interconnection Customer informed, shall consider in good faith 

suggestions from Interconnection Customer about the conduct of the 

contest, and shall reasonably permit Interconnection Customer or an 

Interconnection Customer representative to attend contest 

proceedings. 

 

Interconnection Customer shall pay to Transmission Provider on a 

periodic basis, as invoiced by Transmission Provider, Transmission 

Provider's documented reasonable costs of prosecuting such appeal, 

protest, abatement or other contest.  At any time during the contest, 

Transmission Provider may agree to a settlement either with 

Interconnection Customer's consent or after obtaining written advice 

from nationally-recognized tax counsel, selected by Transmission 

Provider, but reasonably acceptable to Interconnection Customer, 

that the proposed settlement represents a reasonable settlement given 

the hazards of litigation.  Interconnection Customer's obligation shall 

be based on the amount of the settlement agreed to by 

Interconnection Customer, or if a higher amount, so much of the 

settlement that is supported by the written advice from nationally-

recognized tax counsel selected under the terms of the preceding 

sentence.  The settlement amount shall be calculated on a fully 

grossed-up basis to cover any related costs consequences of the 

current tax liability.  Any settlement without Interconnection 

Customer's consent or such written advice will relieve 

Interconnection Customer from any obligation to indemnify 

Transmission Provider for the tax at issue in the contest. 

 

 5.17.8  Refund.  In the event that (a) a private letter ruling is issued to 

Transmission Provider which holds that any amount paid or the 

value of any property transferred by Interconnection Customer to 

Transmission Provider under the terms of this LGIA is not subject to 

federal income taxation, (b) any legislative change or administrative 

announcement, notice, ruling or other determination makes it 

reasonably clear to Transmission Provider in good faith that any 

amount paid or the value of any property transferred by 

Interconnection Customer to Transmission Provider under the terms 

of this LGIA is not taxable to Transmission Provider, (c) any 

abatement, appeal, protest, or other contest results in a determination 

that any payments or transfers made by Interconnection Customer to 

Transmission Provider are not subject to federal income tax, or (d) if 

Transmission Provider receives a refund from any taxing authority 



 

 

for any overpayment of tax attributable to any payment or property 

transfer made by Interconnection Customer to Transmission 

Provider pursuant to this LGIA, Transmission Provider shall 

promptly refund to Interconnection Customer the following: 

 

(i) any payment made by Interconnection Customer under this 

Article 5.17 for taxes that is attributable to the amount 

determined to be non-taxable, together with interest thereon, 

 

(ii) interest on any amounts paid by Interconnection Customer 

to Transmission Provider for such taxes which Transmission 

Provider did not submit to the taxing authority, calculated in 

accordance with the methodology set forth in FERC's 

regulations at 18 CFR §35.19a(a)(2)(iii) from the date 

payment was made by Interconnection Customer to the date 

Transmission Provider refunds such payment to 

Interconnection Customer, and 

 

(iii) with respect to any such taxes paid by Transmission 

Provider, any refund or credit Transmission Provider receives 

or to which it may be entitled from any Governmental 

Authority, interest (or that portion thereof attributable to the 

payment described in clause (i), above) owed to Transmission 

Provider for such overpayment of taxes (including any 

reduction in interest otherwise payable by Transmission 

Provider to any Governmental Authority resulting from an 

offset or credit); provided, however, that Transmission 

Provider will remit such amount promptly to Interconnection 

Customer only after and to the extent that Transmission 

Provider has received a tax refund, credit or offset from any 

Governmental Authority for any applicable overpayment of 

income tax related to Transmission Provider's Interconnection 

Facilities. 

 

The intent of this provision is to leave the Parties, to the extent 

practicable, in the event that no taxes are due with respect to any 

payment for Interconnection Facilities and Network Upgrades 

hereunder, in the same position they would have been in had no such 

tax payments been made. 

 

 5.17.9  Taxes Other Than Income Taxes.  Upon the timely request by 

Interconnection Customer, and at Interconnection Customer's sole 



 

 

expense, Transmission Provider may appeal, protest, seek abatement 

of, or otherwise contest any tax (other than federal or state income 

tax) asserted or assessed against Transmission Provider for which 

Interconnection Customer may be required to reimburse 

Transmission Provider under the terms of this LGIA.  

Interconnection Customer shall pay to Transmission Provider on a 

periodic basis, as invoiced by Transmission Provider, Transmission 

Provider's documented reasonable costs of prosecuting such appeal, 

protest, abatement, or other contest.  Interconnection Customer and 

Transmission Provider shall cooperate in good faith with respect to 

any such contest.  Unless the payment of such taxes is a prerequisite 

to an appeal or abatement or cannot be deferred, no amount shall be 

payable by Interconnection Customer to Transmission Provider for 

such taxes until they are assessed by a final, non-appealable order by 

any court or agency of competent jurisdiction.  In the event that a tax 

payment is withheld and ultimately due and payable after appeal, 

Interconnection Customer will be responsible for all taxes, interest 

and penalties, other than penalties attributable to any delay caused 

by Transmission Provider. 

 

 5.17.10 Transmission Owners Who Are Not Transmission Providers.  If 

Transmission Provider is not the same entity as the Transmission 

Owner, then (i) all references in this Article 5.17 to Transmission 

Provider shall be deemed also to refer to and to include the 

Transmission Owner, as appropriate, and (ii) this LGIA shall not 

become effective until such Transmission Owner shall have agreed 

in writing to assume all of the duties and obligations of Transmission 

Provider under this Article 5.17 of this LGIA. 

 

5.18 Tax Status.  Each Party shall cooperate with the other to maintain the other 

Party's tax status.  Nothing in this LGIA is intended to adversely affect any 

Transmission Provider's tax exempt status with respect to the issuance of bonds 

including, but not limited to, Local Furnishing Bonds. 

 

 

5.19 Modification. 

 

 5.19.1 General.  Either Party may undertake modifications to its facilities.  If a 

Party plans to undertake a modification that reasonably may be 

expected to affect the other Party's facilities, that Party shall provide 

to the other Party sufficient information regarding such modification 

so that the other Party may evaluate the potential impact of such 



 

 

modification prior to commencement of the work.  Such information 

shall be deemed to be confidential hereunder and shall include 

information concerning the timing of such modifications and 

whether such modifications are expected to interrupt the flow of 

electricity from the Large Generating Facility.  The Party desiring to 

perform such work shall provide the relevant drawings, plans, and 

specifications to the other Party at least ninety (90) Calendar Days in 

advance of the commencement of the work or such shorter period 

upon which the Parties may agree, which agreement shall not 

unreasonably be withheld, conditioned or delayed. 

 

In the case of Large Generating Facility modifications that do not 

require Interconnection Customer to submit an Interconnection 

Request, Transmission Provider shall provide, within thirty (30) 

Calendar Days (or such other time as the Parties may agree), an 

estimate of any additional modifications to the Transmission System, 

Transmission Provider's Interconnection Facilities or Network 

Upgrades necessitated by such Interconnection Customer 

modification and a good faith estimate of the costs thereof. 

 

 5.19.2  Standards.  Any additions, modifications, or replacements made to 

a Party's facilities shall be designed, constructed and operated in 

accordance with this LGIA and Good Utility Practice. 

 

 5.19.3  Modification Costs.  Interconnection Customer shall not be directly 

assigned for the costs of any additions, modifications, or 

replacements that Transmission Provider makes to Transmission 

Provider's Interconnection Facilities or the Transmission System to 

facilitate the interconnection of a third party to Transmission 

Provider's Interconnection Facilities or the Transmission System, or 

to provide transmission service to a third party under Transmission 

Provider's Tariff.  Interconnection Customer shall be responsible for 

the costs of any additions, modifications, or replacements to 

Interconnection Customer's Interconnection Facilities that may be 

necessary to maintain or upgrade such Interconnection Customer's 

Interconnection Facilities consistent with Applicable Laws and 

Regulations, Applicable Reliability Standards or Good Utility 

Practice. 

 

 

 

 



 

 

Article  6. Testing and Inspection 

 

6.1 Pre-Commercial Operation Date Testing and Modifications.  Prior to the 

Commercial Operation Date, Transmission Provider shall test Transmission 

Provider's Interconnection Facilities and Network Upgrades and Interconnection 

Customer shall test the Large Generating Facility and Interconnection Customer's 

Interconnection Facilities to ensure their safe and reliable operation.  Similar 

testing may be required after initial operation.  Each Party shall make any 

modifications to its facilities that are found to be necessary as a result of such 

testing.  Interconnection Customer shall bear the cost of all such testing and 

modifications.  Interconnection Customer shall generate test energy at the Large 

Generating Facility only if it has arranged for the delivery of such test energy. 

 

6.2 Post-Commercial Operation Date Testing and Modifications.  Each Party shall 

at its own expense perform routine inspection and testing of its facilities and 

equipment in accordance with Good Utility Practice as may be necessary to ensure 

the continued interconnection of the Large Generating Facility with the 

Transmission System in a safe and reliable manner.  Each Party shall have the 

right, upon advance written notice, to require reasonable additional testing of the 

other Party's facilities, at the requesting Party's expense, as may be in accordance 

with Good Utility Practice. 

 

6.3 Right to Observe Testing.  Each Party shall notify the other Party in advance of 

its performance of tests of its Interconnection Facilities.  The other Party has the 

right, at its own expense, to observe such testing. 

 

6.4 Right to Inspect.  Each Party shall have the right, but shall have no obligation to: 

(i) observe the other Party's tests and/or inspection of any of its System Protection 

Facilities and other protective equipment, including Power System Stabilizers; 

(ii) review the settings of the other Party's System Protection Facilities and other 

protective equipment; and (iii) review the other Party's maintenance records 

relative to the Interconnection Facilities, the System Protection Facilities and other 

protective equipment.  A Party may exercise these rights from time to time as it 

deems necessary upon reasonable notice to the other Party.  The exercise or non-

exercise by a Party of any such rights shall not be construed as an endorsement or 

confirmation of any element or condition of the Interconnection Facilities or the 

System Protection Facilities or other protective equipment or the operation 

thereof, or as a warranty as to the fitness, safety, desirability, or reliability of same.  

Any information that a Party obtains through the exercise of any of its rights under 

this Article 6.4 shall be deemed to be Confidential Information and treated 

pursuant to Article 22 of this LGIA. 

 



 

 

 

Article  7. Metering 
 

7.1 General.  Each Party shall comply with the Applicable Reliability Council 

requirements.  Unless otherwise agreed by the Parties, Transmission Provider shall 

install Metering Equipment at the Point of Interconnection prior to any operation 

of the Large Generating Facility and shall own, operate, test and maintain such 

Metering Equipment.  Power flows to and from the Large Generating Facility shall 

be measured at or, at Transmission Provider's option, compensated to, the Point of 

Interconnection.  Transmission Provider shall provide metering quantities, in 

analog and/or digital form, to Interconnection Customer upon request.  

Interconnection Customer shall bear all reasonable documented costs associated 

with the purchase, installation, operation, testing and maintenance of the Metering 

Equipment. 

 

7.2 Check Meters.  Interconnection Customer, at its option and expense, may install 

and operate, on its premises and on its side of the Point of Interconnection, one or 

more check meters to check Transmission Provider's meters.  Such check meters 

shall be for check purposes only and shall not be used for the measurement of 

power flows for purposes of this LGIA, except as provided in Article 7.4 below.  

The check meters shall be subject at all reasonable times to inspection and 

examination by Transmission Provider or its designee.  The installation, operation 

and maintenance thereof shall be performed entirely by Interconnection Customer 

in accordance with Good Utility Practice. 

 

7.3 Standards.  Transmission Provider shall install, calibrate, and test revenue quality 

Metering Equipment in accordance with applicable ANSI standards. 

 

7.4 Testing of Metering Equipment.  Transmission Provider shall inspect and test all 

Transmission Provider-owned Metering Equipment upon installation and at least 

once every two (2) years thereafter.  If requested to do so by Interconnection 

Customer, Transmission Provider shall, at Interconnection Customer's expense, 

inspect or test Metering Equipment more frequently than every two (2) years.  

Transmission Provider shall give reasonable notice of the time when any 

inspection or test shall take place, and Interconnection Customer may have 

representatives present at the test or inspection.  If at any time Metering 

Equipment is found to be inaccurate or defective, it shall be adjusted, repaired or 

replaced at Interconnection Customer's expense, in order to provide accurate 

metering, unless the inaccuracy or defect is due to Transmission Provider's failure 

to maintain, then Transmission Provider shall pay.  If Metering Equipment fails to 

register, or if the measurement made by Metering Equipment during a test varies 

by more than two percent from the measurement made by the standard meter used 



 

 

in the test, Transmission Provider shall adjust the measurements by correcting all 

measurements for the period during which Metering Equipment was in error by 

using Interconnection Customer's check meters, if installed.  If no such check 

meters are installed or if the period cannot be reasonably ascertained, the 

adjustment shall be for the period immediately preceding the test of the Metering 

Equipment equal to one-half the time from the date of the last previous test of the 

Metering Equipment. 

 

7.5 Metering Data.  At Interconnection Customer's expense, the metered data shall be 

telemetered to one or more locations designated by Transmission Provider and one 

or more locations designated by Interconnection Customer.  Such telemetered data 

shall be used, under normal operating conditions, as the official measurement of 

the amount of energy delivered from the Large Generating Facility to the Point of 

Interconnection. 

 

 

Article  8. Communications 

 

8.1 Interconnection Customer Obligations.  Interconnection Customer shall 

maintain satisfactory operating communications with Transmission Provider's 

Transmission System dispatcher or representative designated by Transmission 

Provider.  Interconnection Customer shall provide standard voice line, dedicated 

voice line and facsimile communications at its Large Generating Facility control 

room or central dispatch facility through use of either the public telephone system, 

or a voice communications system that does not rely on the public telephone 

system.  Interconnection Customer shall also provide the dedicated data circuit(s) 

necessary to provide Interconnection Customer data to Transmission Provider as 

set forth in Appendix D, Security Arrangements Details.  The data circuit(s) shall 

extend from the Large Generating Facility to the location(s) specified by 

Transmission Provider.  Any required maintenance of such communications 

equipment shall be performed by Interconnection Customer.  Operational 

communications shall be activated and maintained under, but not be limited to, the 

following events:  system paralleling or separation, scheduled and unscheduled 

shutdowns, equipment clearances, and hourly and daily load data. 

 

8.2 Remote Terminal Unit.  Prior to the Initial Synchronization Date of the Large 

Generating Facility, a Remote Terminal Unit, or equivalent data collection and 

transfer equipment acceptable to the Parties, shall be installed by Interconnection 

Customer, or by Transmission Provider at Interconnection Customer's expense, to 

gather accumulated and instantaneous data to be telemetered to the location(s) 

designated by Transmission Provider through use of a dedicated point-to-point 

data circuit(s) as indicated in Article 8.1.  The communication protocol for the 



 

 

data circuit(s) shall be specified by Transmission Provider.  Instantaneous bi-

directional analog real power and reactive power flow information must be 

telemetered directly to the location(s) specified by Transmission Provider. 

 

Each Party will promptly advise the other Party if it detects or otherwise learns of 

any metering, telemetry or communications equipment errors or malfunctions that 

require the attention and/or correction by the other Party.  The Party owning such 

equipment shall correct such error or malfunction as soon as reasonably feasible. 

 

8.3 No Annexation.  Any and all equipment placed on the premises of a Party shall be 

and remain the property of the Party providing such equipment regardless of the 

mode and manner of annexation or attachment to real property, unless otherwise 

mutually agreed by the Parties. 

 

8.4 Provision of Data from a Variable Energy Resource. The Interconnection 

Customer whose Generating Facility is a Variable Energy Resource shall provide 

meteorological and forced outage data to the Transmission Provider to the extent 

necessary for the Transmission Provider’s development and deployment of power 

production forecasts for that class of Variable Energy Resources.  The 

Interconnection Customer with a Variable Energy Resource having wind as the 

energy source, at a minimum, will be required to provide the Transmission 

Provider with site-specific meteorological data including:  temperature, wind 

speed, wind direction, and atmospheric pressure.  The Interconnection Customer 

with a Variable Energy Resource having solar as the energy source, at a minimum, 

will be required to provide the Transmission Provider with site-specific 

meteorological data including:  temperature, atmospheric pressure, and irradiance.  

The Transmission Provider and Interconnection Customer whose Generating 

Facility is a Variable Energy Resource shall mutually agree to any additional 

meteorological data that are required for the development and deployment of a 

power production forecast.  The Interconnection Customer whose Generating 

Facility is a Variable Energy Resource also shall submit data to the Transmission 

Provider regarding all forced outages to the extent necessary for the Transmission 

Provider’s development and deployment of power production forecasts for that 

class of Variable Energy Resources.  The exact specifications of the 

meteorological and forced outage data to be provided by the Interconnection 

Customer to the Transmission Provider, including the frequency and timing of 

data submittals, shall be made taking into account the size and configuration of the 

Variable Energy Resource, its characteristics, location, and its importance in 

maintaining generation resource adequacy and transmission system reliability in 

its area.  All requirements for meteorological and forced outage data must be 

commensurate with the power production forecasting employed by the 

Transmission Provider.  Such requirements for meteorological and forced outage 



 

 

data are set forth in Appendix C, Interconnection Details, of this LGIA, as they 

may change from time to time.             

 

 

Article  9. Operations 

 

9.1 General.  Each Party shall comply with the Applicable Reliability Council 

requirements.  Each Party shall provide to the other Party all information that may 

reasonably be required by the other Party to comply with Applicable Laws and 

Regulations and Applicable Reliability Standards. 

 

9.2 Control Area Notification.  At least three months before Initial Synchronization 

Date, Interconnection Customer shall notify Transmission Provider in writing of 

the Control Area in which the Large Generating Facility will be located.  If 

Interconnection Customer elects to locate the Large Generating Facility in a 

Control Area other than the Control Area in which the Large Generating Facility is 

physically located, and if permitted to do so by the relevant transmission tariffs, all 

necessary arrangements, including but not limited to those set forth in Article 7 

and Article 8 of this LGIA, and remote Control Area generator interchange 

agreements, if applicable, and the appropriate measures under such agreements, 

shall be executed and implemented prior to the placement of the Large Generating 

Facility in the other Control Area. 

 

9.3 Transmission Provider Obligations.  Transmission Provider shall cause the 

Transmission System and Transmission Provider's Interconnection Facilities to be 

operated, maintained and controlled in a safe and reliable manner and in 

accordance with this LGIA.  Transmission Provider may provide operating 

instructions to Interconnection Customer consistent with this LGIA and 

Transmission Provider's operating protocols and procedures as they may change 

from time to time.  Transmission Provider will consider changes to its operating 

protocols and procedures proposed by Interconnection Customer. 

  

9.4 Interconnection Customer Obligations.  Interconnection Customer shall at its 

own expense operate, maintain and control the Large Generating Facility and 

Interconnection Customer's Interconnection Facilities in a safe and reliable manner 

and in accordance with this LGIA.  Interconnection Customer shall operate the 

Large Generating Facility and Interconnection Customer's Interconnection 

Facilities in accordance with all applicable requirements of the Control Area of 

which it is part, as such requirements are set forth in Appendix C, Interconnection 

Details, of this LGIA.  Appendix C, Interconnection Details, will be modified to 

reflect changes to the requirements as they may change from time to time.  Either 



 

 

Party may request that the other Party provide copies of the requirements set forth 

in Appendix C, Interconnection Details, of this LGIA. 

 

9.5 Start-Up and Synchronization.  Consistent with the Parties' mutually acceptable 

procedures, Interconnection Customer is responsible for the proper 

synchronization of the Large Generating Facility to Transmission Provider's 

Transmission System. 

 

9.6 Reactive Power and Primary Frequency Response. 
 

 9.6.1 Power Factor Design Criteria 

 

9.6.1.1  Synchronous Generation.  Interconnection Customer shall 

design the Large Generating Facility to maintain a composite 

power delivery at continuous rated power output at the Point 

of Interconnection at a power factor within the range of 0.95 

leading to 0.95 lagging, unless the Transmission Provider has 

established different requirements that apply to all 

synchronous generators in the Control Area on a comparable 

basis.   

 

  9.6.1.2  Non-Synchronous Generation.  Interconnection Customer 

shall design the Large Generating Facility to maintain a 

composite power delivery at continuous rated power output at 

the high-side of the generator substation at a power factor 

within the range of 0.95 leading to 0.95 lagging, unless the 

Transmission Provider has established a different power 

factor range that applies to all non-synchronous generators in 

the Control Area on a comparable basis.  This power factor 

range standard shall be dynamic and can be met using, for 

example, power electronics designed to supply this level of 

reactive capability (taking into account any limitations due to 

voltage level, real power output, etc.) or fixed and switched 

capacitors, or a combination of the two.  This requirement 

shall only apply to newly interconnecting non-synchronous 

generators that have not yet executed a Facilities Study 

Agreement as of the effective date of the Final Rule 

establishing this requirement (Order No. 827). 

 

 9.6.2 Voltage Schedules.  Once Interconnection Customer has synchronized the 

Large Generating Facility with the Transmission System, Transmission 

Provider shall require Interconnection Customer to operate the Large 



 

 

Generating Facility to produce or absorb reactive power within the design 

limitations of the Large Generating Facility set forth in Article 9.6.1 (Power 

Factor Design Criteria).  Transmission Provider's voltage schedules shall 

treat all sources of reactive power in the Control Area in an equitable and 

not unduly discriminatory manner.  Transmission Provider shall exercise 

Reasonable Efforts to provide Interconnection Customer with such 

schedules at least one (1) day in advance, and may make changes to such 

schedules as necessary to maintain the reliability of the Transmission 

System.  Interconnection Customer shall operate the Large Generating 

Facility to maintain the specified output voltage or power factor at the Point 

of Interconnection within the design limitations of the Large Generating 

Facility set forth in Article 9.6.1 (Power Factor Design Criteria).  If 

Interconnection Customer is unable to maintain the specified voltage or 

power factor, it shall promptly notify the System Operator. 

 

  9.6.2.1  Governors andVoltage Regulators.  Whenever the Large 

Generating Facility is operated in parallel with the 

Transmission System and the speed governors (if installed on 

the generating unit pursuant to Good Utility Practice) and 

voltage regulators are capable of operation, Interconnection 

Customer shall operate the Large Generating Facility with its 

speed governors and voltage regulators in automatic 

operation.  If the Large Generating Facility's speed governors 

and voltage regulators are not capable of such automatic 

operation, Interconnection Customer shall immediately notify 

Transmission Provider's system operator, or its designated 

representative, and ensure that such Large Generating 

Facility's reactive power production or absorption (measured 

in MVARs) are within the design capability of the Large 

Generating Facility's generating unit(s) and steady state 

stability limits.  Interconnection Customer shall not cause its 

Large Generating Facility to disconnect automatically or 

instantaneously from the Transmission System or trip any 

generating unit comprising the Large Generating Facility for 

an under or over frequency condition unless the abnormal 

frequency condition persists for a time period beyond the 

limits set forth in ANSI/IEEE Standard C37.106, or such 

other standard as applied to other generators in the Control 

Area on a comparable basis. 

 

 9.6.3 Payment for Reactive Power.  Transmission Provider is required to pay 

Interconnection Customer for reactive power that Interconnection Customer 



 

 

provides or absorbs from the Large Generating Facility when Transmission 

Provider requests Interconnection Customer to operate its Large Generating 

Facility outside the range specified in Article 9.6.1, provided that if 

Transmission Provider pays its own or affiliated generators for reactive 

power service within the specified range, it must also pay Interconnection 

Customer.  Payments shall be pursuant to Article 11.6 or such other 

agreement to which the Parties have otherwise agreed. 

 

 9.6.4 Primary Frequency Response.  Interconnection Customer shall ensure the 

primary frequency response capability of its Large Generating Facility by 

installing, maintaining, and operating a functioning governor or equivalent 

controls. The term “functioning governor or equivalent controls” as used 

herein shall mean the required hardware and/or software that provides 

frequency responsive real power control with the ability to sense changes in 

system frequency and autonomously adjust the Large Generating Facility’s 

real power output in accordance with the droop and deadband parameters 

and in the direction needed to correct frequency deviations. Interconnection 

Customer is required to install a governor or equivalent controls with the 

capability of operating: (1) with a maximum 5 percent droop and ±0.036 Hz 

deadband; or (2) in accordance with the relevant droop, deadband, and 

timely and sustained response settings from an approved NERC Reliability 

Standard providing for equivalent or more stringent parameters. The droop 

characteristic shall be: (1) based on the nameplate capacity of the Large 

Generating Facility, and shall be linear in the range of frequencies between 

59 to 61 Hz that are outside of the deadband parameter; or (2) based an 

approved NERC Reliability Standard providing for an equivalent or more 

stringent parameter. The deadband parameter shall be: the range of 

frequencies above and below nominal (60 Hz) in which the governor or 

equivalent controls is not expected to adjust the Large Generating Facility’s 

real power output in response to frequency deviations. The deadband shall 

be implemented: (1) without a step to the droop curve, that is, once the 

frequency deviation exceeds the deadband parameter, the expected change 

in the Large Generating Facility’s real power output in response to 

frequency deviations shall start from zero and then increase (for under-

frequency deviations) or decrease (for over-frequency deviations) linearly 

in proportion to the magnitude of the frequency deviation; or (2) in 

accordance with an approved NERC Reliability Standard providing for an 

equivalent or more stringent parameter. Interconnection Customer shall 

notify Transmission Provider that the primary frequency response 

capability of the Large Generating Facility has been tested and confirmed 

during commissioning. Once Interconnection Customer has synchronized 

the Large Generating Facility with the Transmission System, 
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Interconnection Customer shall operate the Large Generating Facility 

consistent with the provisions specified in Sections 9.6.4.1 and 9.6.4.2 of 

this Agreement. The primary frequency response requirements contained 

herein shall apply to both synchronous and non-synchronous Large 

Generating Facilities. 

 

9.6.4.1  Governor or Equivalent Controls.  Whenever the Large 

Generating Facility is operated in parallel with the 

Transmission System, Interconnection Customer shall operate 

the Large Generating Facility with its governor or equivalent 

controls in service and responsive to frequency. 

Interconnection Customer shall: (1) in coordination with 

Transmission Provider and/or the relevant balancing 

authority, set the deadband parameter to: (1) a maximum of 

±0.036 Hz and set the droop parameter to a maximum of 5 

percent; or (2) implement the relevant droop and deadband 

settings from an approved NERC Reliability Standard that 

provides for equivalent or more stringent parameters. 

Interconnection Customer shall be required to provide the 

status and settings of the governor or equivalent controls to 

Transmission Provider and/or the relevant balancing authority 

upon request. If Interconnection Customer needs to operate 

the Large Generating Facility with its governor or equivalent 

controls not in service, Interconnection Customer shall 

immediately notify Transmission Provider and the relevant 

balancing authority, and provide both with the following 

information: (1) the operating status of the governor or 

equivalent controls (i.e., whether it is currently out of service 

or when it will be taken out of service); (2) the reasons for 

removing the governor or equivalent controls from service; 

and (3) a reasonable estimate of when the governor or 

equivalent controls will be returned to service. 

Interconnection Customer shall make Reasonable Efforts to 

return its governor or equivalent controls into service as soon 

as practicable. Interconnection Customer shall make 

Reasonable Efforts to keep outages of the Large Generating 

Facility’s governor or equivalent controls to a minimum 

whenever the Large Generating Facility is operated in parallel 

with the Transmission System. 

 

9.6.4.2 Timely and Sustained Response.  Interconnection Customer 

shall ensure that the Large Generating Facility’s real power 
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response to sustained frequency deviations outside of the 

deadband setting is automatically provided and shall begin 

immediately after frequency deviates outside of the deadband, 

and to the extent the Large Generating Facility has operating 

capability in the direction needed to correct the frequency 

deviation. Interconnection Customer shall not block or 

otherwise inhibit the ability of the governor or equivalent 

controls to respond and shall ensure that the response is not 

inhibited, except under certain operational constraints 

including, but not limited to, ambient temperature limitations, 

physical energy limitations, outages of mechanical 

equipment, or regulatory requirements. The Large Generating 

Facility shall sustain the real power response at least until 

system frequency returns to a value within the deadband 

setting of the governor or equivalent controls. A Commission-

approved Reliability Standard with equivalent or more 

stringent requirements shall supersede the above 

requirements. 

 

9.6.4.3 Exemptions.  Large Generating Facilities that are regulated 

by the United States Nuclear Regulatory Commission shall be 

exempt from Sections 9.6.4, 9.6.4.1, and 9.6.4.2 of this 

Agreement. Large Generating Facilities that are behind the 

meter generation that is sized-to-load (i.e., the thermal load 

and the generation are near-balanced in real-time operation 

and the generation is primarily controlled to maintain the 

unique thermal, chemical, or mechanical output necessary for 

the operating requirements of its host facility) shall be 

required to install primary frequency response capability in 

accordance with the droop and deadband capability 

requirements specified in Section 9.6.4, but shall be otherwise 

exempt from the operating requirements in Sections 9.6.4, 

9.6.4.1, 9.6.4.2, and 9.6.4.4 of this Agreement. 

 

9.6.4.4 Electric Storage Resources.  Interconnection Customer 

interconnecting an electric storage resource shall establish an 

operating range in Appendix C of its LGIA that specifies a 

minimum state of charge and a maximum state of charge 

between which the electric storage resource will be required 

to provide primary frequency response consistent with the 

conditions set forth in Sections 9.6.4, 9.6.4.1, 9.6.4.2, and 

9.6.4.3 of this Agreement. Appendix C shall specify whether 
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the operating range is static or dynamic, and shall consider (1) 

the expected magnitude of frequency deviations in the 

interconnection; (2) the expected duration that system 

frequency will remain outside of the deadband parameter in 

the interconnection; (3) the expected incidence of frequency 

deviations outside of the deadband parameter in the 

interconnection; (4) the physical capabilities of the electric 

storage resource; (5) operational limitations of the electric 

storage resource due to manufacturer specifications; and (6) 

any other relevant factors agreed to by Transmission Provider 

and Interconnection Customer, and in consultation with the 

relevant transmission owner or balancing authority as 

appropriate. If the operating range is dynamic, then Appendix 

C must establish how frequently the operating range will be 

reevaluated and the factors that may be considered during its 

reevaluation.  

 

Interconnection Customer’s electric storage resource is 

required to provide timely and sustained primary frequency 

response consistent with Section 9.6.4.2 of this Agreement 

when it is online and dispatched to inject electricity to the 

Transmission System and/or receive electricity from the 

Transmission System. This excludes circumstances when the 

electric storage resource is not dispatched to inject electricity 

to the Transmission System and/or dispatched to receive 

electricity from the Transmission System. If Interconnection 

Customer’s electric storage resource is charging at the time of 

a frequency deviation outside of its deadband parameter, it is 

to increase (for over-frequency deviations) or decrease (for 

under-frequency deviations) the rate at which it is charging in 

accordance with its droop parameter. Interconnection 

Customer’s electric storage resource is not required to change 

from charging to discharging, or vice versa, unless the 

response necessitated by the droop and deadband settings 

requires it to do so and it is technically capable of making 

such a transition. 

 

9.7 Outages and Interruptions. 

 

 9.7.1 Outages. 
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  9.7.1.1  Outage Authority and Coordination.  Each Party may in 

accordance with Good Utility Practice in coordination with 

the other Party remove from service any of its respective 

Interconnection Facilities or Network Upgrades that may 

impact the other Party's facilities as necessary to perform 

maintenance or testing or to install or replace equipment.  

Absent an Emergency Condition, the Party scheduling a 

removal of such facility(ies) from service will use Reasonable 

Efforts to schedule such removal on a date and time mutually 

acceptable to the Parties.  In all circumstances, any Party 

planning to remove such facility(ies) from service shall use 

Reasonable Efforts to minimize the effect on the other Party 

of such removal. 

 

9.7.1.2  Outage Schedules.  Transmission Provider shall post 

scheduled outages of its transmission facilities on the OASIS.  

Interconnection Customer shall submit its planned 

maintenance schedules for the Large Generating Facility to 

Transmission Provider for a minimum of a rolling twenty-

four month period.  Interconnection Customer shall update its 

planned maintenance schedules as necessary.  Transmission 

Provider may request Interconnection Customer to reschedule 

its maintenance as necessary to maintain the reliability of the 

Transmission System; provided, however, adequacy of 

generation supply shall not be a criterion in determining 

Transmission System reliability.  Transmission Provider shall 

compensate Interconnection Customer for any additional 

direct costs that Interconnection Customer incurs as a result 

of having to reschedule maintenance, including any additional 

overtime, breaking of maintenance contracts or other costs 

above and beyond the cost Interconnection Customer would 

have incurred absent Transmission Provider's request to 

reschedule maintenance.  Interconnection Customer will not 

be eligible to receive compensation, if during the twelve (12) 

months prior to the date of the scheduled maintenance, 

Interconnection Customer had modified its schedule of 

maintenance activities. 

 

  9.7.1.3  Outage Restoration.  If an outage on a Party's 

Interconnection Facilities or Network Upgrades adversely 

affects the other Party's operations or facilities, the Party that 

owns or controls the facility that is out of service shall use 



 

 

Reasonable Efforts to promptly restore such facility(ies) to a 

normal operating condition consistent with the nature of the 

outage.  The Party that owns or controls the facility that is out 

of service shall provide the other Party, to the extent such 

information is known, information on the nature of the 

Emergency Condition, an estimated time of restoration, and 

any corrective actions required.  Initial verbal notice shall be 

followed up as soon as practicable with written notice 

explaining the nature of the outage. 

 

 9.7.2 Interruption of Service.  If required by Good Utility Practice to do so, 

Transmission Provider may require Interconnection Customer to interrupt 

or reduce deliveries of electricity if such delivery of electricity could 

adversely affect Transmission Provider's ability to perform such activities 

as are necessary to safely and reliably operate and maintain the 

Transmission System.  The following provisions shall apply to any 

interruption or reduction permitted under this Article 9.7.2: 

 

  9.7.2.1  The interruption or reduction shall continue only for so long 

as reasonably necessary under Good Utility Practice; 

 

  9.7.2.2  Any such interruption or reduction shall be made on an 

equitable, non-discriminatory basis with respect to all 

generating facilities directly connected to the Transmission 

System; 

 

  9.7.2.3  When the interruption or reduction must be made under 

circumstances which do not allow for advance notice, 

Transmission Provider shall notify Interconnection Customer 

by telephone as soon as practicable of the reasons for the 

curtailment, interruption, or reduction, and, if known, its 

expected duration.  Telephone notification shall be followed 

by written notification as soon as practicable; 

 

  9.7.2.4  Except during the existence of an Emergency Condition, 

when the interruption or reduction can be scheduled without 

advance notice, Transmission Provider shall notify 

Interconnection Customer in advance regarding the timing of 

such scheduling and further notify Interconnection Customer 

of the expected duration.  Transmission Provider shall 

coordinate with Interconnection Customer using Good Utility 

Practice to schedule the interruption or reduction during 



 

 

periods of least impact to Interconnection Customer and 

Transmission Provider; 

 

  9.7.2.5  The Parties shall cooperate and coordinate with each other to 

the extent necessary in order to restore the Large Generating 

Facility, Interconnection Facilities, and the Transmission 

System to their normal operating state, consistent with system 

conditions and Good Utility Practice. 

 

 9.7.3 Under-Frequency and Over Frequency Conditions.  The Transmission 

System is designed to automatically activate a load-shed program as 

required by the Applicable Reliability Council in the event of an under-

frequency system disturbance.  Interconnection Customer shall implement 

under-frequency and over-frequency relay set points for the Large 

Generating Facility as required by the Applicable Reliability Council to 

ensure "ride through" capability of the Transmission System.  Large 

Generating Facility response to frequency deviations of pre-determined 

magnitudes, both under-frequency and over-frequency deviations, shall be 

studied and coordinated with Transmission Provider in accordance with 

Good Utility Practice.  The term "ride through" as used herein shall mean 

the ability of a Generating Facility to stay connected to and synchronized 

with the Transmission System during system disturbances within a range of 

under-frequency and over-frequency conditions, in accordance with Good 

Utility Practice. 

 

  

 

 

 9.7.4 System Protection and Other Control Requirements. 

 

  9.7.4.1  System Protection Facilities.  Interconnection Customer 

shall, at its expense, install, operate and maintain System 

Protection Facilities as a part of the Large Generating Facility 

or Interconnection Customer's Interconnection Facilities.  

Transmission Provider shall install at Interconnection 

Customer's expense any System Protection Facilities that may 

be required on Transmission Provider's Interconnection 

Facilities or the Transmission System as a result of the 

interconnection of the Large Generating Facility and 

Interconnection Customer's Interconnection Facilities. 

 



 

 

  9.7.4.2  Each Party's protection facilities shall be designed and 

coordinated with other systems in accordance with Good 

Utility Practice. 

 

  9.7.4.3  Each Party shall be responsible for protection of its facilities 

consistent with Good Utility Practice. 

 

  9.7.4.4  Each Party's protective relay design shall incorporate the 

necessary test switches to perform the tests required in Article 

6.  The required test switches will be placed such that they 

allow operation of lockout relays while preventing breaker 

failure schemes from operating and causing unnecessary 

breaker operations and/or the tripping of Interconnection 

Customer's units. 

 

  9.7.4.5  Each Party will test, operate and maintain System Protection 

Facilities in accordance with Good Utility Practice. 

 

  9.7.4.6  Prior to the In-Service Date, and again prior to the 

Commercial Operation Date, each Party or its agent shall 

perform a complete calibration test and functional trip test of 

the System Protection Facilities.  At intervals suggested by 

Good Utility Practice and following any apparent malfunction 

of the System Protection Facilities, each Party shall perform 

both calibration and functional trip tests of its System 

Protection Facilities.  These tests do not require the tripping 

of any in-service generation unit.  These tests do, however, 

require that all protective relays and lockout contacts be 

activated. 

 

 9.7.5 Requirements for Protection.  In compliance with Good Utility Practice, 

Interconnection Customer shall provide, install, own, and maintain relays, 

circuit breakers and all other devices necessary to remove any fault 

contribution of the Large Generating Facility to any short circuit occurring 

on the Transmission System not otherwise isolated by Transmission 

Provider's equipment, such that the removal of the fault contribution shall 

be coordinated with the protective requirements of the Transmission 

System.  Such protective equipment shall include, without limitation, a 

disconnecting device or switch with load-interrupting capability located 

between the Large Generating Facility and the Transmission System at a 

site selected upon mutual agreement (not to be unreasonably withheld, 

conditioned or delayed) of the Parties.  Interconnection Customer shall be 



 

 

responsible for protection of the Large Generating Facility and 

Interconnection Customer's other equipment from such conditions as 

negative sequence currents, over- or under-frequency, sudden load 

rejection, over- or under-voltage, and generator loss-of-field.  

Interconnection Customer shall be solely responsible to disconnect the 

Large Generating Facility and Interconnection Customer's other equipment 

if conditions on the Transmission System could adversely affect the Large 

Generating Facility. 

 

 9.7.6 Power Quality.  Neither Party's facilities shall cause excessive voltage 

flicker nor introduce excessive distortion to the sinusoidal voltage or 

current waves as defined by ANSI Standard C84.1-1989, in accordance 

with IEEE Standard 519, or any applicable superseding electric industry 

standard.  In the event of a conflict between ANSI Standard C84.1-1989, or 

any applicable superseding electric industry standard, ANSI Standard 

C84.1-1989, or the applicable superseding electric industry standard, shall 

control. 

 

9.8 Switching and Tagging Rules.  Each Party shall provide the other Party a copy of 

its switching and tagging rules that are applicable to the other Party's activities.  

Such switching and tagging rules shall be developed on a non-discriminatory 

basis.  The Parties shall comply with applicable switching and tagging rules, as 

amended from time to time, in obtaining clearances for work or for switching 

operations on equipment. 

 

9.9 Use of Interconnection Facilities by Third Parties. 

 

 9.9.1 Purpose of Interconnection Facilities.  Except as may be required by 

Applicable Laws and Regulations, or as otherwise agreed to among the 

Parties, the Interconnection Facilities shall be constructed for the sole 

purpose of interconnecting the Large Generating Facility to the 

Transmission System and shall be used for no other purpose. 

 

 9.9.2 Third Party Users.  If required by Applicable Laws and Regulations or if 

the Parties mutually agree, such agreement not to be unreasonably 

withheld, to allow one or more third parties to use Transmission Provider's 

Interconnection Facilities, or any part thereof, Interconnection Customer 

will be entitled to compensation for the capital expenses it incurred in 

connection with the Interconnection Facilities based upon the pro rata use 

of the Interconnection Facilities by Transmission Provider, all third party 

users, and Interconnection Customer, in accordance with Applicable Laws 

and Regulations or upon some other mutually-agreed upon methodology.  



 

 

In addition, cost responsibility for ongoing costs, including operation and 

maintenance costs associated with the Interconnection Facilities, will be 

allocated between Interconnection Customer and any third party users 

based upon the pro rata use of the Interconnection Facilities by 

Transmission Provider, all third party users, and Interconnection Customer, 

in accordance with Applicable Laws and Regulations or upon some other 

mutually agreed upon methodology.  If the issue of such compensation or 

allocation cannot be resolved through such negotiations, it shall be 

submitted to FERC for resolution. 

 

9.10 Disturbance Analysis Data Exchange.  The Parties will cooperate with one 

another in the analysis of disturbances to either the Large Generating Facility or 

Transmission Provider's Transmission System by gathering and providing access 

to any information relating to any disturbance, including information from 

oscillography, protective relay targets, breaker operations and sequence of events 

records, and any disturbance information required by Good Utility Practice. 

 

 

Article  10. Maintenance 

 

10.1 Transmission Provider Obligations.  Transmission Provider shall maintain the 

Transmission System and Transmission Provider's Interconnection Facilities in a 

safe and reliable manner and in accordance with this LGIA. 

 

10.2 Interconnection Customer Obligations.  Interconnection Customer shall 

maintain the Large Generating Facility and Interconnection Customer's 

Interconnection Facilities in a safe and reliable manner and in accordance with this 

LGIA. 

 

10.3 Coordination.  The Parties shall confer regularly to coordinate the planning, 

scheduling and performance of preventive and corrective maintenance on the 

Large Generating Facility and the Interconnection Facilities. 

 

10.4 Secondary Systems.  Each Party shall cooperate with the other in the inspection, 

maintenance, and testing of control or power circuits that operate below 600 volts, 

AC or DC, including, but not limited to, any hardware, control or protective 

devices, cables, conductors, electric raceways, secondary equipment panels, 

transducers, batteries, chargers, and voltage and current transformers that directly 

affect the operation of a Party's facilities and equipment which may reasonably be 

expected to impact the other Party.  Each Party shall provide advance notice to the 

other Party before undertaking any work on such circuits, especially on electrical 



 

 

circuits involving circuit breaker trip and close contacts, current transformers, or 

potential transformers. 

 

10.5 Operating and Maintenance Expenses.  Subject to the provisions herein 

addressing the use of facilities by others, and except for operations and 

maintenance expenses associated with modifications made for providing 

interconnection or transmission service to a third party and such third party pays 

for such expenses, Interconnection Customer shall be responsible for all 

reasonable expenses including overheads, associated with: (1) owning, operating, 

maintaining, repairing, and replacing Interconnection Customer's Interconnection 

Facilities; and (2) operation, maintenance, repair and replacement of Transmission 

Provider's Interconnection Facilities. 

 

 

Article  11. Performance Obligation 

 

11.1 Interconnection Customer Interconnection Facilities.  Interconnection 

Customer shall design, procure, construct, install, own and/or control 

Interconnection Customer Interconnection Facilities described in Appendix A, 

Interconnection Facilities, Network Upgrades and Distribution Upgrades, at its 

sole expense. 

 

11.2 Transmission Provider's Interconnection Facilities.  Transmission Provider or 

Transmission Owner shall design, procure, construct, install, own and/or control 

the Transmission Provider's Interconnection Facilities described in Appendix A, 

Interconnection Facilities, Network Upgrades and Distribution Upgrades, at the 

sole expense of the Interconnection Customer. 

 

11.3 Network Upgrades and Distribution Upgrades.  Transmission Provider or 

Transmission Owner shall design, procure, construct, install, and own the Network 

Upgrades and Distribution Upgrades described in Appendix A, Interconnection 

Facilities, Network Upgrades and Distribution Upgrades.  The Interconnection 

Customer shall be responsible for all costs related to Distribution Upgrades.  

Unless Transmission Provider or Transmission Owner elects to fund the capital for 

the Network Upgrades, they shall be solely funded by Interconnection Customer. 

 

 

 

11.4 Transmission Credits. 

 

11.4.1 Repayment of Amounts Advanced for Network Upgrades.  

Interconnection Customer shall be entitled to a cash repayment, 



 

 

equal to the total amount paid to Transmission Provider and 

Affected System Operator, if any, for the Network Upgrades, 

including any tax gross-up or other tax-related payments associated 

with Network Upgrades, and not refunded to Interconnection 

Customer pursuant to Article 5.17.8 or otherwise, to be paid to 

Interconnection Customer on a dollar-for-dollar basis for the non-

usage sensitive portion of transmission charges, as payments are 

made under Transmission Provider's Tariff and Affected System's 

Tariff for transmission services with respect to the Large Generating 

Facility.  Any  repayment shall include interest calculated in 

accordance with the methodology set forth in FERC's regulations at 

18 C.F.R. § 35.19a(a)(2)(iii) from the date of any payment for 

Network Upgrades through the date on which the Interconnection 

Customer receives a  repayment of such payment pursuant to this 

subparagraph.  Interconnection Customer may assign such  

repayment rights to any person. 

 

Notwithstanding the foregoing, Interconnection Customer, 

Transmission Provider, and Affected System Operator may adopt 

any alternative payment schedule that is mutually agreeable so long 

as Transmission Provider and Affected System Operator take one of 

the following actions no later than five years from the Commercial 

Operation Date:  (1) return to Interconnection Customer any 

amounts advanced for Network Upgrades not previously repaid, or 

(2) declare in writing that Transmission Provider or Affected System 

Operator will continue to provide payments to Interconnection 

Customer on a dollar-for-dollar basis for the non-usage sensitive 

portion of the transmission charges, or develop an alternative 

schedule that is mutually agreeable and provides for the return of all 

amounts advanced for Network Upgrades not previously repaid; 

however, full reimbursement shall not extend beyond twenty (20) 

years from the Commercial Operation Date.  

 

If the Large Generating Facility fails to achieve commercial 

operation, but it or another Generating Facility is later constructed 

and makes use of the Network Upgrades, Transmission Provider and 

Affected System Operator shall at that time reimburse 

Interconnection Customer for the amounts advanced for the Network 

Upgrades.  Before any such reimbursement can occur, the 

Interconnection Customer, or the entity that ultimately constructs the 

Generating Facility, if different, is responsible for identifying the 

entity to which reimbursement must be made.  



 

 

 

11.4.2 Special Provisions for Affected Systems.  Unless Transmission 

Provider provides, under the LGIA, for the repayment of amounts 

advanced to Affected System Operator for Network Upgrades, 

Interconnection Customer and Affected System Operator shall enter 

into an agreement that provides for such repayment.  The agreement 

shall specify the terms governing payments to be made by 

Interconnection Customer to the Affected System Operator as well 

as the repayment by the Affected System Operator. 

 

11.4.3 Notwithstanding any other provision of this LGIA, nothing herein 

shall be construed as relinquishing or foreclosing any rights, 

including but not limited to firm transmission rights, capacity rights, 

transmission congestion rights, or transmission credits, that 

Interconnection Customer, shall be entitled to, now or in the future 

under any other agreement or tariff as a result of, or otherwise 

associated with, the transmission capacity, if any, created by the 

Network Upgrades, including the right to obtain cash 

reimbursements or transmission credits for transmission service that 

is not associated with the Large Generating Facility. 

 

11.5 Provision of Security. At least thirty (30) Calendar Days prior to the 

commencement of the procurement, installation, or construction of a discrete 

portion of a Transmission Provider's Interconnection Facilities, Network 

Upgrades, or Distribution Upgrades, Interconnection Customer shall provide 

Transmission Provider, at Interconnection Customer's option, a guarantee, a surety 

bond, letter of credit or other form of security that is reasonably acceptable to 

Transmission Provider and is consistent with the Uniform Commercial Code of 

the jurisdiction identified in Article 14.2.1.  Such security for payment shall be in 

an amount sufficient to cover the costs for constructing, procuring and installing 

the applicable portion of Transmission Provider's Interconnection Facilities, 

Network Upgrades, or Distribution Upgrades and shall be reduced on a dollar-for-

dollar basis for payments made to Transmission Provider for these purposes. 

 

  In addition: 

 

11.5.1 The guarantee must be made by an entity that meets the 

creditworthiness requirements of Transmission Provider, and contain 

terms and conditions that guarantee payment of any amount that may 

be due from Interconnection Customer, up to an agreed-to maximum 

amount.  

 



 

 

11.5.2 The letter of credit must be issued by a financial institution 

reasonably acceptable to Transmission Provider and must specify a 

reasonable expiration date.   

 

11.5.3 The surety bond must be issued by an insurer reasonably acceptable 

to Transmission Provider and must specify a reasonable expiration 

date.  

 

11.6 Interconnection Customer Compensation.   If Transmission Provider requests 

or directs Interconnection Customer to provide a service pursuant to Articles 9.6.3 

(Payment for Reactive Power), or 13.5.1 of this LGIA, Transmission Provider 

shall compensate Interconnection Customer in accordance with Interconnection 

Customer's applicable rate schedule then in effect unless the provision of such 

service(s) is subject to an RTO or ISO FERC-approved rate schedule.  

Interconnection Customer shall serve Transmission Provider or RTO or ISO with 

any filing of a proposed rate schedule at the time of such filing with FERC.  To the 

extent that no rate schedule is in effect at the time the Interconnection Customer is 

required to provide or absorb any Reactive Power under this LGIA, Transmission 

Provider agrees to compensate Interconnection Customer in such amount as would 

have been due Interconnection Customer had the rate schedule been in effect at the 

time service commenced; provided, however, that such rate schedule must be filed 

at FERC or other appropriate Governmental Authority within sixty (60) Calendar 

Days of the commencement of service. 

 

11.6.1 Interconnection Customer Compensation for Actions During 

Emergency Condition.  Transmission Provider or RTO or ISO shall 

compensate Interconnection Customer for its provision of real and 

reactive power and other Emergency Condition services that 

Interconnection Customer provides to support the Transmission 

System during an Emergency Condition in accordance with Article 

11.6. 

 

 

Article  12. Invoice 

 

12.1 General.  Each Party shall submit to the other Party, on a monthly basis, invoices 

of amounts due for the preceding month.  Each invoice shall state the month to which the 

invoice applies and fully describe the services and equipment provided.  The Parties may 

discharge mutual debts and payment obligations due and owing to each other on the same 

date through netting, in which case all amounts a Party owes to the other Party under this 

LGIA, including interest payments or credits, shall be netted so that only the net amount 

remaining due shall be paid by the owing Party. 



 

 

 

12.2 Final Invoice.  Within six months after completion of the construction of 

Transmission Provider's Interconnection Facilities and the Network Upgrades, 

Transmission Provider shall provide an invoice of the final cost of the construction 

of Transmission Provider's Interconnection Facilities and the Network Upgrades 

and shall set forth such costs in sufficient detail to enable Interconnection 

Customer to compare the actual costs with the estimates and to ascertain 

deviations, if any, from the cost estimates.  Transmission Provider shall refund to 

Interconnection Customer any amount by which the actual payment by 

Interconnection Customer for estimated costs exceeds the actual costs of 

construction within thirty (30) Calendar Days of the issuance of such final 

construction invoice. 

 

12.3 Payment.  Invoices shall be rendered to the paying Party at the address specified 

in Appendix F.  The Party receiving the invoice shall pay the invoice within thirty 

(30) Calendar Days of receipt.  All payments shall be made in immediately 

available funds payable to the other Party, or by wire transfer to a bank named and 

account designated by the invoicing Party.  Payment of invoices by either Party 

will not constitute a waiver of any rights or claims either Party may have under 

this LGIA. 

 

12.4 Disputes.  In the event of a billing dispute between Transmission Provider and 

Interconnection Customer, Transmission Provider shall continue to provide 

Interconnection Service under this LGIA as long as Interconnection Customer: (i) 

continues to make all payments not in dispute; and (ii) pays to Transmission 

Provider or into an independent escrow account the portion of the invoice in 

dispute, pending resolution of such dispute.  If Interconnection Customer fails to 

meet these two requirements for continuation of service, then Transmission 

Provider may provide notice to Interconnection Customer of a Default pursuant to 

Article 17.  Within thirty (30) Calendar Days after the resolution of the dispute, 

the Party that owes money to the other Party shall pay the amount due with 

interest calculated in accord with the methodology set forth in FERC's regulations 

at 18 CFR § 35.19a(a)(2)(iii). 

 

Article  13. Emergencies 

 

13.1 Definition.  "Emergency Condition" shall mean a condition or situation: (i) that in 

the judgment of the Party making the claim is imminently likely to endanger life or 

property; or (ii) that, in the case of Transmission Provider, is imminently likely (as 

determined in a non-discriminatory manner) to cause a material adverse effect on the 

security of, or damage to the Transmission System, Transmission Provider's 

Interconnection Facilities or the Transmission Systems of others to which the 



 

 

Transmission System is directly connected; or (iii) that, in the case of Interconnection 

Customer, is imminently likely (as determined in a non-discriminatory manner) to cause 

a material adverse effect on the security of, or damage to, the Large Generating Facility 

or Interconnection Customer's Interconnection Facilities' System restoration and black 

start shall be considered Emergency Conditions; provided, that Interconnection Customer 

is not obligated by this LGIA to possess black start capability. 

 

13.2 Obligations.  Each Party shall comply with the Emergency Condition procedures 

of the applicable ISO/RTO, NERC, the Applicable Reliability Council, Applicable 

Laws and Regulations, and any emergency procedures agreed to by the Joint 

Operating Committee. 

 

13.3 Notice.  Transmission Provider shall notify Interconnection Customer promptly 

when it becomes aware of an Emergency Condition that affects Transmission 

Provider's Interconnection Facilities or the Transmission System that may 

reasonably be expected to affect Interconnection Customer's operation of the 

Large Generating Facility or Interconnection Customer's Interconnection 

Facilities.  Interconnection Customer shall notify Transmission Provider promptly 

when it becomes aware of an Emergency Condition that affects the Large 

Generating Facility or Interconnection Customer's Interconnection Facilities that 

may reasonably be expected to affect the Transmission System or Transmission 

Provider's Interconnection Facilities.  To the extent information is known, the 

notification shall describe the Emergency Condition, the extent of the damage or 

deficiency, the expected effect on the operation of Interconnection Customer's or 

Transmission Provider's facilities and operations, its anticipated duration and the 

corrective action taken and/or to be taken.  The initial notice shall be followed as 

soon as practicable with written notice. 

 

13.4 Immediate Action.  Unless, in Interconnection Customer's reasonable judgment, 

immediate action is required, Interconnection Customer shall obtain the consent of 

Transmission Provider, such consent to not be unreasonably withheld, prior to 

performing any manual switching operations at the Large Generating Facility or 

Interconnection Customer's Interconnection Facilities in response to an Emergency 

Condition either declared by Transmission Provider or otherwise regarding the 

Transmission System. 

 

13.5 Transmission Provider Authority. 
 

 13.5.1 General.  Transmission Provider may take whatever actions or inactions 

with regard to the Transmission System or Transmission Provider's 

Interconnection Facilities it deems necessary during an Emergency 

Condition in order to (i) preserve public health and safety, 



 

 

(ii) preserve the reliability of the Transmission System or 

Transmission Provider's Interconnection Facilities, (iii) limit or 

prevent damage, and (iv) expedite restoration of service. 

 

Transmission Provider shall use Reasonable Efforts to minimize the 

effect of such actions or inactions on the Large Generating Facility 

or Interconnection Customer's Interconnection Facilities.  

Transmission Provider may, on the basis of technical considerations, 

require the Large Generating Facility to mitigate an Emergency 

Condition by taking actions necessary and limited in scope to 

remedy the Emergency Condition, including, but not limited to, 

directing Interconnection Customer to shut-down, start-up, increase 

or decrease the real or reactive power output of the Large Generating 

Facility; implementing a reduction or disconnection pursuant to 

Article 13.5.2; directing Interconnection Customer to assist with 

blackstart (if available) or restoration efforts; or altering the outage 

schedules of the Large Generating Facility and Interconnection 

Customer's Interconnection Facilities.  Interconnection Customer 

shall comply with all of Transmission Provider's operating 

instructions concerning Large Generating Facility real power and 

reactive power output within the manufacturer's design limitations of 

the Large Generating Facility's equipment that is in service and 

physically available for operation at the time, in compliance with 

Applicable Laws and Regulations. 

 

 13.5.2  Reduction and Disconnection.  Transmission Provider may reduce 

Interconnection Service or disconnect the Large Generating Facility 

or Interconnection Customer's Interconnection Facilities, when such, 

reduction or disconnection is necessary under Good Utility Practice 

due to Emergency Conditions.  These rights are separate and distinct 

from any right of curtailment of Transmission Provider pursuant to 

Transmission Provider's Tariff.  When Transmission Provider can 

schedule the reduction or disconnection in advance, Transmission 

Provider shall notify Interconnection Customer of the reasons, 

timing and expected duration of the reduction or disconnection.  

Transmission Provider shall coordinate with Interconnection 

Customer using Good Utility Practice to schedule the reduction or 

disconnection during periods of least impact to Interconnection 

Customer and Transmission Provider.  Any reduction or 

disconnection shall continue only for so long as reasonably 

necessary under Good Utility Practice.  The Parties shall cooperate 

with each other to restore the Large Generating Facility, the 



 

 

Interconnection Facilities, and the Transmission System to their 

normal operating state as soon as practicable consistent with Good 

Utility Practice. 

 

13.6 Interconnection Customer Authority.  Consistent with Good Utility Practice and 

the LGIA and the LGIP, Interconnection Customer may take actions or inactions 

with regard to the Large Generating Facility or Interconnection Customer's 

Interconnection Facilities during an Emergency Condition in order to (i) preserve 

public health and safety, (ii) preserve the reliability of the Large Generating 

Facility or Interconnection Customer's Interconnection Facilities, (iii) limit or 

prevent damage, and (iv) expedite restoration of service.  Interconnection 

Customer shall use Reasonable Efforts to minimize the effect of such actions or 

inactions on the Transmission System and Transmission Provider's 

Interconnection Facilities.  Transmission Provider shall use Reasonable Efforts to 

assist Interconnection Customer in such actions. 

 

13.7 Limited Liability.  Except as otherwise provided in Article 11.6.1 of this LGIA, 

neither Party shall be liable to the other for any action it takes in responding to an 

Emergency Condition so long as such action is made in good faith and is 

consistent with Good Utility Practice. 

 

 

Article  14. Regulatory Requirements and Governing Law 

 

14.1 Regulatory Requirements.  Each Party's obligations under this LGIA shall be 

subject to its receipt of any required approval or certificate from one or more 

Governmental Authorities in the form and substance satisfactory to the applying Party, or 

the Party making any required filings with, or providing notice to, such Governmental 

Authorities, and the expiration of any time period associated therewith.  Each Party shall 

in good faith seek and use its Reasonable Efforts to obtain such other approvals.  Nothing 

in this LGIA shall require Interconnection Customer to take any action that could result 

in its inability to obtain, or its loss of, status or exemption under the Federal Power Act, 

the Public Utility Holding Company Act of 1935, as amended, or the Public Utility 

Regulatory Policies Act of 1978. 

 

14.2 Governing Law. 

 

 14.2.1  The validity, interpretation and performance of this LGIA and each 

of its provisions shall be governed by the laws of the state where the 

Point of Interconnection is located, without regard to its conflicts of 

law principles. 

 



 

 

 14.2.2  This LGIA is subject to all Applicable Laws and Regulations. 

 

 14.2.3  Each Party expressly reserves the right to seek changes in, appeal, or 

otherwise contest any laws, orders, rules, or regulations of a 

Governmental Authority. 

 

 

Article  15. Notices. 

 

15.1 General.  Unless otherwise provided in this LGIA, any notice, demand or request 

required or permitted to be given by either Party to the other and any instrument 

required or permitted to be tendered or delivered by either Party in writing to the 

other shall be effective when delivered and may be so given, tendered or 

delivered, by recognized national courier, or by depositing the same with the 

United States Postal Service with postage prepaid, for delivery by certified or 

registered mail, addressed to the Party, or personally delivered to the Party, at the 

address set out in Appendix F, Addresses for Delivery of Notices and Billings. 

 

Either Party may change the notice information in this LGIA by giving five (5) 

Business Days written notice prior to the effective date of the change. 

 

15.2 Billings and Payments.  Billings and payments shall be sent to the addresses set 

out in Appendix F. 

 

15.3 Alternative Forms of Notice.  Any notice or request required or permitted to be 

given by a Party to the other and not required by this Agreement to be given in 

writing may be so given by telephone, facsimile or email to the telephone numbers 

and email addresses set out in Appendix F. 

 

15.4 Operations and Maintenance Notice .  Each Party shall notify the other Party in 

writing of the identity of the person(s) that it designates as the point(s) of contact 

with respect to the implementation of Articles 9 and 10. 

 

 

Article  16. Force Majeure 

 

16.1 Force Majeure. 
 

16.1.1  Economic hardship is not considered a Force Majeure event. 

 

16.1.2  Neither Party shall be considered to be in Default with respect to any 

obligation hereunder, (including obligations under Article 4), other 



 

 

than the obligation to pay money when due, if prevented from 

fulfilling such obligation by Force Majeure.  A Party unable to fulfill 

any obligation hereunder (other than an obligation to pay money 

when due) by reason of Force Majeure shall give notice and the full 

particulars of such Force Majeure to the other Party in writing or by 

telephone as soon as reasonably possible after the occurrence of the 

cause relied upon.  Telephone notices given pursuant to this article 

shall be confirmed in writing as soon as reasonably possible and 

shall specifically state full particulars of the Force Majeure, the time 

and date when the Force Majeure occurred and when the Force 

Majeure is reasonably expected to cease.  The Party affected shall 

exercise due diligence to remove such disability with reasonable 

dispatch, but shall not be required to accede or agree to any 

provision not satisfactory to it in order to settle and terminate a strike 

or other labor disturbance. 

 

 

Article  17. Default 
 

17.1 Default  
 

 17.1.1  General.  No Default shall exist where such failure to discharge an 

obligation (other than the payment of money) is the result of Force 

Majeure as defined in this LGIA or the result of an act of omission 

of the other Party.  Upon a Breach, the non-breaching Party shall 

give written notice of such Breach to the breaching Party.  Except as 

provided in Article 17.1.2, the breaching Party shall have thirty (30) 

Calendar Days from receipt of the Default notice within which to 

cure such Breach; provided however, if such Breach is not capable 

of cure within thirty (30) Calendar Days, the breaching Party shall 

commence such cure within thirty (30) Calendar Days after notice 

and continuously and diligently complete such cure within ninety 

(90) Calendar Days from receipt of the Default notice; and, if cured 

within such time, the Breach specified in such notice shall cease to 

exist. 

 

 17.1.2  Right to Terminate.  If a Breach is not cured as provided in this 

article, or if a Breach is not capable of being cured within the period 

provided for herein, the non-breaching Party shall have the right to 

declare a Default and terminate this LGIA by written notice at any 

time until cure occurs, and be relieved of any further obligation 

hereunder and, whether or not that Party terminates this LGIA, to 



 

 

recover from the breaching Party all amounts due hereunder, plus all 

other damages and remedies to which it is entitled at law or in 

equity.  The provisions of this article will survive termination of this 

LGIA. 

 

 

Article  18. Indemnity, Consequential Damages and Insurance 

 

18.1 Indemnity.  The Parties shall at all times indemnify, defend, and hold the other 

Party harmless from, any and all damages, losses, claims, including claims and 

actions relating to injury to or death of any person or damage to property, demand, 

suits, recoveries, costs and expenses, court costs, attorney fees, and all other 

obligations by or to third parties, arising out of or resulting from the other Party's 

action or inactions of its obligations under this LGIA on behalf of the 

Indemnifying Party, except in cases of gross negligence or intentional wrongdoing 

by the Indemnified Party. 

 

18.1.1  Indemnified Person.  If an Indemnified Person is entitled to 

indemnification under this Article 18 as a result of a claim by a third 

party, and the Indemnifying Party fails, after notice and reasonable 

opportunity to proceed under Article 18.1, to assume the defense of 

such claim, such Indemnified Person may at the expense of the 

Indemnifying Party contest, settle or consent to the entry of any 

judgment with respect to, or pay in full, such claim. 

 

18.1.2  Indemnifying Party.  If an Indemnifying Party is obligated to 

indemnify and hold any Indemnified Person harmless under this 

Article 18, the amount owing to the Indemnified Person shall be the 

amount of such Indemnified Person's actual Loss, net of any 

insurance or other recovery. 

 

18.1.3  Indemnity Procedures.  Promptly after receipt by an Indemnified 

Person of any claim or notice of the commencement of any action or 

administrative or legal proceeding or investigation as to which the 

indemnity provided for in Article 18.1 may apply, the Indemnified 

Person shall notify the Indemnifying Party of such fact.  Any failure 

of or delay in such notification shall not affect a Party's 

indemnification obligation unless such failure or delay is materially 

prejudicial to the Indemnifying Party. 

 

The Indemnifying Party shall have the right to assume the defense 

thereof with counsel designated by such Indemnifying Party and 



 

 

reasonably satisfactory to the Indemnified Person.  If the defendants 

in any such action include one or more Indemnified Persons and the 

Indemnifying Party and if the Indemnified Person reasonably 

concludes that there may be legal defenses available to it and/or 

other Indemnified Persons which are different from or additional to 

those available to the Indemnifying Party, the Indemnified Person 

shall have the right to select separate counsel to assert such legal 

defenses and to otherwise participate in the defense of such action on 

its own behalf.  In such instances, the Indemnifying Party shall only 

be required to pay the fees and expenses of one additional attorney 

to represent an Indemnified Person or Indemnified Persons having 

such differing or additional legal defenses. 

 

The Indemnified Person shall be entitled, at its expense, to 

participate in any such action, suit or proceeding, the defense of 

which has been assumed by the Indemnifying Party.  

Notwithstanding the foregoing, the Indemnifying Party (i) shall not 

be entitled to assume and control the defense of any such action, suit 

or proceedings if and to the extent that, in the opinion of the 

Indemnified Person and its counsel, such action, suit or proceeding 

involves the potential imposition of criminal liability on the 

Indemnified Person, or there exists a conflict or adversity of interest 

between the Indemnified Person and the Indemnifying Party, in such 

event the Indemnifying Party shall pay the reasonable expenses of 

the Indemnified Person, and (ii) shall not settle or consent to the 

entry of any judgment in any action, suit or proceeding without the 

consent of the Indemnified Person, which shall not be reasonably 

withheld, conditioned or delayed. 

 

18.2 Consequential Damages.  Other than the Liquidated Damages heretofore 

described, in no event shall either Party be liable under any provision of this LGIA 

for any losses, damages, costs or expenses for any special, indirect, incidental, 

consequential, or punitive damages, including but not limited to loss of profit or 

revenue, loss of the use of equipment, cost of capital, cost of temporary equipment 

or services, whether based in whole or in part in contract, in tort, including 

negligence, strict liability, or any other theory of liability; provided, however, that 

damages for which a Party may be liable to the other Party under another 

agreement will not be considered to be special, indirect, incidental, or 

consequential damages hereunder. 

 

18.3 Insurance.  Each party shall, at its own expense, maintain in force throughout the 

period of this LGIA, and until released by the other Party, the following minimum 



 

 

insurance coverages, with insurers authorized to do business in the state where the 

Point of Interconnection is located: 

 

18.3.1  Employers' Liability and Workers' Compensation Insurance 

providing statutory benefits in accordance with the laws and 

regulations of the state in which the Point of Interconnection is 

located. 

 

18.3.2  Commercial General Liability Insurance including premises and 

operations, personal injury, broad form property damage, broad form 

blanket contractual liability coverage (including coverage for the 

contractual indemnification) products and completed operations 

coverage, coverage for explosion, collapse and underground hazards, 

independent contractors coverage, coverage for pollution to the 

extent normally available and punitive damages to the extent 

normally available and a cross liability endorsement, with minimum 

limits of One Million Dollars ($1,000,000) per occurrence/One 

Million Dollars ($1,000,000) aggregate combined single limit for 

personal injury, bodily injury, including death and property damage. 

 

18.3.3  Comprehensive Automobile Liability Insurance for coverage of 

owned and non-owned and hired vehicles, trailers or semi-trailers 

designed for travel on public roads, with a minimum, combined 

single limit of One Million Dollars ($1,000,000) per occurrence for 

bodily injury, including death, and property damage. 

 

18.3.4  Excess Public Liability Insurance over and above the Employers' 

Liability Commercial General Liability and Comprehensive 

Automobile Liability Insurance coverage, with a minimum 

combined single limit of Twenty Million Dollars ($20,000,000) per 

occurrence/Twenty Million Dollars ($20,000,000) aggregate. 

 

18.3.5  The Commercial General Liability Insurance, Comprehensive 

Automobile Insurance and Excess Public Liability Insurance policies 

shall name the other Party, its parent, associated and Affiliate 

companies and their respective directors, officers, agents, servants 

and employees ("Other Party Group") as additional insured.  All 

policies shall contain provisions whereby the insurers waive all 

rights of subrogation in accordance with the provisions of this LGIA 

against the Other Party Group and provide thirty (30) Calendar Days 

advance written notice to the Other Party Group prior to anniversary 

date of cancellation or any material change in coverage or condition. 



 

 

 

18.3.6  The Commercial General Liability Insurance, Comprehensive 

Automobile Liability Insurance and Excess Public Liability 

Insurance policies shall contain provisions that specify that the 

policies are primary and shall apply to such extent without 

consideration for other policies separately carried and shall state that 

each insured is provided coverage as though a separate policy had 

been issued to each, except the insurer's liability shall not be 

increased beyond the amount for which the insurer would have been 

liable had only one insured been covered.  Each Party shall be 

responsible for its respective deductibles or retentions. 

 

18.3.7  The Commercial General Liability Insurance, Comprehensive 

Automobile Liability Insurance and Excess Public Liability 

Insurance policies, if written on a Claims First Made Basis, shall be 

maintained in full force and effect for two (2) years after termination 

of this LGIA, which coverage may be in the form of tail coverage or 

extended reporting period coverage if agreed by the Parties. 

 

18.3.8  The requirements contained herein as to the types and limits of all 

insurance to be maintained by the Parties are not intended to and 

shall not in any manner, limit or qualify the liabilities and 

obligations assumed by the Parties under this LGIA. 

 

18.3.9  Within ten (10) days following execution of this LGIA, and as soon 

as practicable after the end of each fiscal year or at the renewal of 

the insurance policy and in any event within ninety (90) days 

thereafter, each Party shall provide certification of all insurance 

required in this LGIA, executed by each insurer or by an authorized 

representative of each insurer. 

 

18.3.10 Notwithstanding the foregoing, each Party may self-insure to meet 

the minimum insurance requirements of Articles 18.3.2 through 

18.3.8 to the extent it maintains a self-insurance program; provided 

that, such Party's senior secured debt is rated at investment grade or 

better by Standard & Poor's and that its self-insurance program 

meets the minimum insurance requirements of Articles 18.3.2 

through 18.3.8.  For any period of time that a Party's senior secured  

debt is unrated by Standard & Poor's or is rated at less than 

investment grade by Standard & Poor's, such Party shall comply 

with the insurance requirements applicable to it under Articles 18.3.2 

through 18.3.9.  In the event that a Party is permitted to self-insure 



 

 

pursuant to this article, it shall notify the other Party that it meets the 

requirements to self-insure and that its self-insurance program meets 

the minimum insurance requirements in a manner consistent with 

that specified in Article 18.3.9. 

 

18.3.11 The Parties agree to report to each other in writing as soon as 

practical all accidents or occurrences resulting in injuries to any 

person, including death, and any property damage arising out of this 

LGIA. 

 

 

Article  19. Assignment 

 

19.1 Assignment.  This LGIA may be assigned by either Party only with the written 

consent of the other; provided that either Party may assign this LGIA without the 

consent of the other Party to any Affiliate of the assigning Party with an equal or 

greater credit rating and with the legal authority and operational ability to satisfy 

the obligations of the assigning Party under this LGIA; and provided further that 

Interconnection Customer shall have the right to assign this LGIA, without the 

consent of Transmission Provider, for collateral security purposes to aid in 

providing financing for the Large Generating Facility, provided that 

Interconnection Customer will promptly notify Transmission Provider of any such 

assignment.  Any financing arrangement entered into by Interconnection Customer 

pursuant to this article will provide that prior to or upon the exercise of the secured 

party's, trustee's or mortgagee's assignment rights pursuant to said arrangement, 

the secured creditor, the trustee or mortgagee will notify Transmission Provider of 

the date and particulars of any such exercise of assignment right(s), including 

providing the Transmission Provider with proof that it meets the requirements of 

Articles 11.5 and 18.3.  Any attempted assignment that violates this article is void 

and ineffective.  Any assignment under this LGIA shall not relieve a Party of its  

 obligations, nor shall a Party's obligations be enlarged, in whole or in part, by 

reason thereof.  Where required, consent to assignment will not be unreasonably 

withheld, conditioned or delayed. 

 

 

Article  20. Severability 

 

20.1 Severability.  If any provision in this LGIA is finally determined to be invalid, 

void or unenforceable by any court or other Governmental Authority having 

jurisdiction, such determination shall not invalidate, void or make unenforceable 

any other provision, agreement or covenant of this LGIA; provided that if 

Interconnection Customer (or any third party, but only if such third party is not 



 

 

acting at the direction of Transmission Provider) seeks and obtains such a final 

determination with respect to any provision of the Alternate Option (Article 5.1.2), 

or the Negotiated Option (Article 5.1.4),  then none of these provisions shall 

thereafter have any force or effect and the Parties' rights and obligations shall be 

governed solely by the Standard Option (Article 5.1.1). 

 

 

Article  21. Comparability 

 

21.1 Comparability.  The Parties will comply with all applicable comparability and 

code of conduct laws, rules and regulations, as amended from time to time. 

 

 

Article  22. Confidentiality 

 

22.1 Confidentiality.  Confidential Information shall include, without limitation, all 

information relating to a Party's technology, research and development, business 

affairs, and pricing, and any information supplied by either of the Parties to the 

other prior to the execution of this LGIA. 

 

Information is Confidential Information only if it is clearly designated or marked 

in writing as confidential on the face of the document, or, if the information is 

conveyed orally or by inspection, if the Party providing the information orally 

informs the Party receiving the information that the information is confidential. 

 

If requested by either Party, the other Party shall provide in writing, the basis for 

asserting that the information referred to in this Article 22 warrants confidential 

treatment, and the requesting Party may disclose such writing to the appropriate 

Governmental Authority.  Each Party shall be responsible for the costs associated 

with affording confidential treatment to its information. 

 

 22.1.1  Term.  During the term of this LGIA, and for a period of three (3) 

years after the expiration or termination of this LGIA, except as 

otherwise provided in this Article 22, each Party shall hold in 

confidence and shall not disclose to any person Confidential 

Information. 

 

 22.1.2  Scope.  Confidential Information shall not include information that 

the receiving Party can demonstrate: (1) is generally available to the 

public other than as a result of a disclosure by the receiving Party; 

(2) was in the lawful possession of the receiving Party on a non-

confidential basis before receiving it from the disclosing Party; (3) 



 

 

was supplied to the receiving Party without restriction by a third 

party, who, to the knowledge of the receiving Party after due 

inquiry, was under no obligation to the disclosing Party to keep such 

information confidential; (4) was independently developed by the 

receiving Party without reference to Confidential Information of the 

disclosing Party; (5) is, or becomes, publicly known, through no 

wrongful act or omission of the receiving Party or Breach of this 

LGIA; or (6) is required, in accordance with Article 22.1.7 of the 

LGIA, Order of Disclosure, to be disclosed by any Governmental 

Authority or is otherwise required to be disclosed by law or 

subpoena, or is necessary in any legal proceeding establishing rights 

and obligations under this LGIA.  Information designated as 

Confidential Information will no longer be deemed confidential if 

the Party that designated the information as confidential notifies the 

other Party that it no longer is confidential. 

 

 22.1.3  Release of Confidential Information.  Neither Party shall release 

or disclose Confidential Information to any other person, except to 

its Affiliates (limited by the Standards of Conduct requirements), 

subcontractors, employees, consultants, or to parties who may be or 

considering providing financing to or equity participation with 

Interconnection Customer, or to potential purchasers or assignees of 

Interconnection Customer, on a need-to-know basis in connection 

with this LGIA, unless such person has first been advised of the 

confidentiality provisions of this Article 22 and has agreed to 

comply with such provisions.  Notwithstanding the foregoing, a 

Party providing Confidential Information to any person shall remain 

primarily responsible for any release of Confidential Information in 

contravention of this Article 22. 

 

 22.1.4  Rights.  Each Party retains all rights, title, and interest in the 

Confidential Information that each Party discloses to the other Party.  

The disclosure by each Party to the other Party of Confidential 

Information shall not be deemed a waiver by either Party or any 

other person or entity of the right to protect the Confidential 

Information from public disclosure. 

 

 22.1.5  No Warranties.  By providing Confidential Information, neither 

Party makes any warranties or representations as to its accuracy or 

completeness.  In addition, by supplying Confidential Information, 

neither Party obligates itself to provide any particular information or 

Confidential Information to the other Party nor to enter into any 



 

 

further agreements or proceed with any other relationship or joint 

venture. 

 

 22.1.6  Standard of Care.  Each Party shall use at least the same standard 

of care to protect Confidential Information it receives as it uses to 

protect its own Confidential Information from unauthorized 

disclosure, publication or dissemination.  Each Party may use 

Confidential Information solely to fulfill its obligations to the other 

Party under this LGIA or its regulatory requirements. 

 

 22.1.7  Order of Disclosure.  If a court or a Government Authority or entity 

with the right, power, and apparent authority to do so requests or 

requires either Party, by subpoena, oral deposition, interrogatories, 

requests for production of documents, administrative order, or 

otherwise, to disclose Confidential Information, that Party shall 

provide the other Party with prompt notice of such request(s) or 

requirement(s) so that the other Party may seek an appropriate 

protective order or waive compliance with the terms of this LGIA.  

Notwithstanding the absence of a protective order or waiver, the 

Party may disclose such Confidential Information which, in the 

opinion of its counsel, the Party is legally compelled to disclose.  

Each Party will use Reasonable Efforts to obtain reliable assurance 

that confidential treatment will be accorded any Confidential 

Information so furnished. 

 

 22.1.8  Termination of Agreement.  Upon termination of this LGIA for 

any reason, each Party shall, within ten (10) Calendar Days of 

receipt of a written request from the other Party, use Reasonable 

Efforts to destroy, erase, or delete (with such destruction, erasure, 

and deletion certified in writing to the other Party) or return to the 

other Party, without retaining copies thereof, any and all written or 

electronic Confidential Information received from the other Party. 

 

 22.1.9  Remedies.  The Parties agree that monetary damages would be 

inadequate to compensate a Party for the other Party's Breach of its 

obligations under this Article 22.  Each Party accordingly agrees that 

the other Party shall be entitled to equitable relief, by way of 

injunction or otherwise, if the first Party Breaches or threatens to 

Breach its obligations under this Article 22, which equitable relief 

shall be granted without bond or proof of damages, and the receiving 

Party shall not plead in defense that there would be an adequate 

remedy at law.  Such remedy shall not be deemed an exclusive 



 

 

remedy for the Breach of this Article 22, but shall be in addition to 

all other remedies available at law or in equity.  The Parties further 

acknowledge and agree that the covenants contained herein are 

necessary for the protection of legitimate business interests and are 

reasonable in scope.  No Party, however, shall be liable for indirect, 

incidental, or consequential or punitive damages of any nature or 

kind resulting from or arising in connection with this Article 22. 

 

 22.1.10 Disclosure to FERC, its Staff, or a State.  Notwithstanding 

anything in this Article 22 to the contrary, and pursuant to 18 CFR 

section 1b.20, if FERC or its staff, during the course of an 

investigation or otherwise, requests information from one of the 

Parties that is otherwise required to be maintained in confidence 

pursuant to this LGIA, the Party shall provide the requested 

information to FERC or its staff, within the time provided for in the 

request for information.  In providing the information to FERC or its 

staff, the Party must, consistent with 18 CFR section 388.112, 

request that the information be treated as confidential and non-public 

by FERC and its staff and that the information be withheld from 

public disclosure.  Parties are prohibited from notifying the other 

Party to this LGIA prior to the release of the Confidential 

Information to FERC or its staff.  The Party shall notify the other 

Party to the LGIA when it is notified by FERC or its staff that a 

request to release Confidential Information has been received by 

FERC, at which time either of the Parties may respond before such 

information would be made public, pursuant to 18 CFR section 

388.112.  Requests from a state regulatory body conducting a 

confidential investigation shall be treated in a similar manner, if 

consistent with the applicable state rules and regulations. 

 

 22.1.11 Subject to the exception in Article 22.1.10, any information that a 

Party claims is competitively sensitive, commercial or financial 

information under this LGIA ("Confidential Information") shall not 

be disclosed by the other Party to any person not employed or 

retained by the other Party, except to the extent disclosure is (i) 

required by law; (ii) reasonably deemed by the disclosing Party to be 

required to be disclosed in connection with a dispute between or 

among the Parties, or the defense of litigation or dispute; (iii) 

otherwise permitted by consent of the other Party, such consent not 

to be unreasonably withheld;  or (iv) necessary to fulfill its 

obligations under this LGIA or as a transmission service provider or 

a Control Area operator including disclosing the Confidential 



 

 

Information to an RTO or ISO or to a regional or national reliability 

organization.  The Party asserting confidentiality shall notify the 

other Party in writing of the information it claims is confidential.  

Prior to any disclosures of the other Party's Confidential Information 

under this subparagraph, or if any third party or Governmental 

Authority makes any request or demand for any of the information 

described in this subparagraph, the disclosing Party agrees to 

promptly notify the other Party in writing and agrees to assert 

confidentiality and cooperate with the other Party in seeking to 

protect the Confidential Information from public disclosure by 

confidentiality agreement, protective order or other reasonable 

measures. 

 

 

Article  23. Environmental Releases 

 

23.1  Each Party shall notify the other Party, first orally and then in writing, of the 

release of any Hazardous Substances, any asbestos or lead abatement activities, or 

any type of remediation activities related to the Large Generating Facility or the 

Interconnection Facilities, each of which may reasonably be expected to affect the 

other Party.  The notifying Party shall: (i) provide the notice as soon as 

practicable, provided such Party makes a good faith effort to provide the notice no 

later than twenty-four hours after such Party becomes aware of the occurrence; 

and (ii) promptly furnish to the other Party copies of any publicly available reports 

filed with any Governmental Authorities addressing such events. 

 

 

Article  24. Information Requirements 

 

24.1 Information Acquisition.  Transmission Provider and Interconnection Customer 

shall submit specific information regarding the electrical characteristics of their 

respective facilities to each other as described below and in accordance with 

Applicable Reliability Standards. 

 

24.2 Information Submission by Transmission Provider.  The initial information 

submission by Transmission Provider shall occur no later than one hundred eighty 

(180) Calendar Days prior to Trial Operation and shall include Transmission 

System information necessary to allow Interconnection Customer to select 

equipment and meet any system protection and stability requirements, unless 

otherwise agreed to by the Parties.  On a monthly basis Transmission Provider 

shall provide Interconnection Customer a status report on the construction and 

installation of Transmission Provider's Interconnection Facilities and Network 



 

 

Upgrades, including, but not limited to, the following information: (1) progress to 

date; (2) a description of the activities since the last report; (3) a description of the 

action items for the next period; and (4) the delivery status of equipment ordered. 

 

24.3 Updated Information Submission by Interconnection Customer.  The updated 

information submission by Interconnection Customer, including manufacturer 

information, shall occur no later than one hundred eighty (180) Calendar Days 

prior to the Trial Operation.  Interconnection Customer shall submit a completed 

copy of the Large Generating Facility data requirements contained in Appendix 1 

to the LGIP.  It shall also include any additional information provided to 

Transmission Provider for the Feasibility and Facilities Study.  Information in this 

submission shall be the most current Large Generating Facility design or expected 

performance data.  Information submitted for stability models shall be compatible 

with Transmission Provider standard models.  If there is no compatible model, 

Interconnection Customer will work with a consultant mutually agreed to by the 

Parties to develop and supply a standard model and associated information. 

 

If Interconnection Customer's data is materially different from what was originally 

provided to Transmission Provider pursuant to the Interconnection Study 

Agreement between Transmission Provider and Interconnection Customer, then 

Transmission Provider will conduct appropriate studies to determine the impact on 

Transmission Provider Transmission System based on the actual data submitted 

pursuant to this Article 24.3.  The Interconnection Customer shall not begin Trial 

Operation until such studies are completed. 

 

 

24.4 Information Supplementation.  Prior to the Operation Date, the Parties shall 

supplement their information submissions described above in this Article 24 with 

any and all "as-built" Large Generating Facility information or "as-tested" 

performance information that differs from the initial submissions or, alternatively, 

written confirmation that no such differences exist.  The Interconnection Customer 

shall conduct tests on the Large Generating Facility as required by Good Utility 

Practice such as an open circuit "step voltage" test on the Large Generating 

Facility to verify proper operation of the Large Generating Facility's automatic 

voltage regulator. 

 

Unless otherwise agreed, the test conditions shall include: (1) Large Generating 

Facility at synchronous speed; (2) automatic voltage regulator on and in voltage 

control mode; and (3) a five percent change in Large Generating Facility terminal 

voltage initiated by a change in the voltage regulators reference voltage.  

Interconnection Customer shall provide validated test recordings showing the 

responses of Large Generating Facility terminal and field voltages.  In the event 



 

 

that direct recordings of these voltages is impractical, recordings of other voltages 

or currents that mirror the response of the Large Generating Facility's terminal or 

field voltage are acceptable if information necessary to translate these alternate 

quantities to actual Large Generating Facility terminal or field voltages is 

provided.  Large Generating Facility testing shall be conducted and results 

provided to Transmission Provider for each individual generating unit in a station. 

 

Subsequent to the Operation Date, Interconnection Customer shall provide 

Transmission Provider any information changes due to equipment replacement, 

repair, or adjustment.  Transmission Provider shall provide Interconnection 

Customer any information changes due to equipment replacement, repair or 

adjustment in the directly connected substation or any adjacent Transmission 

Provider-owned substation that may affect Interconnection Customer's 

Interconnection Facilities equipment ratings, protection or operating requirements.  

The Parties shall provide such information no later than thirty (30) Calendar Days 

after the date of the equipment replacement, repair or adjustment. 

 

 

Article  25. Information Access and Audit Rights 

 

25.1 Information Access.  Each Party (the "disclosing Party") shall make available to 

the other Party information that is in the possession of the disclosing Party and is 

necessary in order for the other Party to:  (i) verify the costs incurred by the 

disclosing Party for which the other Party is responsible under this LGIA; and     

 (ii) carry out its obligations and responsibilities under this LGIA.  The Parties shall 

not use such information for purposes other than those set forth in this Article 25.1 

and to enforce their rights under this LGIA. 

 

25.2 Reporting of Non-Force Majeure Events.  Each Party (the "notifying Party") 

shall notify the other Party when the notifying Party becomes aware of its inability 

to comply with the provisions of this LGIA for a reason other than a Force 

Majeure event.  The Parties agree to cooperate with each other and provide 

necessary information regarding such inability to comply, including the date, 

duration, reason for the inability to comply, and corrective actions taken or 

planned to be taken with respect to such inability to comply.  Notwithstanding the 

foregoing, notification, cooperation or information provided under this article shall 

not entitle the Party receiving such notification to allege a cause for anticipatory 

breach of this LGIA. 

 

25.3 Audit Rights.  Subject to the requirements of confidentiality under Article 22 of 

this LGIA, each Party shall have the right, during normal business hours, and upon 

prior reasonable notice to the other Party, to audit at its own expense the other 



 

 

Party's accounts and records pertaining to either Party's performance or either 

Party's satisfaction of obligations under this LGIA.  Such audit rights shall include 

audits of the other Party's costs, calculation of invoiced amounts, Transmission 

Provider's efforts to allocate responsibility for the provision of reactive support to 

the Transmission System, Transmission Provider's efforts to allocate responsibility 

for interruption or reduction of generation on the Transmission System, and each 

Party's actions in an Emergency Condition.  Any audit authorized by this article 

shall be performed at the offices where such accounts and records are maintained 

and shall be limited to those portions of such accounts and records that relate to 

each Party's performance and satisfaction of obligations under this LGIA.  Each 

Party shall keep such accounts and records for a period equivalent to the audit 

rights periods described in Article 25.4. 

 

25.4 Audit Rights Periods. 

 

 25.4.1  Audit Rights Period for Construction-Related Accounts and 

Records.  Accounts and records related to the design, engineering, 

procurement, and construction of Transmission Provider's 

Interconnection Facilities and Network Upgrades shall be subject to 

audit for a period of twenty-four months following Transmission 

Provider's issuance of a final invoice in accordance with Article 

12.2. 

 

 25.4.2  Audit Rights Period for All Other Accounts and Records.  

Accounts and records related to either Party's performance or 

satisfaction of all obligations under this LGIA other than those 

described in Article 25.4.1 shall be subject to audit as follows:  (i) 

for an audit relating to cost obligations, the applicable audit rights 

period shall be twenty-four months after the auditing Party's receipt 

of an invoice giving rise to such cost obligations; and (ii) for an audit 

relating to all other obligations, the applicable audit rights period 

shall be twenty-four months after the event for which the audit is 

sought. 

 

25.5 Audit Results.  If an audit by a Party determines that an overpayment or an 

underpayment has occurred, a notice of such overpayment or underpayment shall 

be given to the other Party together with those records from the audit which 

support such determination. 

 

 

Article  26. Subcontractors 
 



 

 

26.1 General.  Nothing in this LGIA shall prevent a Party from utilizing the services of 

any subcontractor as it deems appropriate to perform its obligations under this 

LGIA; provided, however, that each Party shall require its subcontractors to 

comply with all applicable terms and conditions of this LGIA in providing such 

services and each Party shall remain primarily liable to the other Party for the 

performance of such subcontractor. 

 

26.2 Responsibility of Principal.  The creation of any subcontract relationship shall 

not relieve the hiring Party of any of its obligations under this LGIA.  The hiring 

Party shall be fully responsible to the other Party for the acts or omissions of any 

subcontractor the hiring Party hires as if no subcontract had been made; provided, 

however, that in no event shall Transmission Provider be liable for the actions or 

inactions of Interconnection Customer or its subcontractors with respect to 

obligations of Interconnection Customer under Article 5 of this LGIA.  Any 

applicable obligation imposed by this LGIA upon the hiring Party shall be equally 

binding upon, and shall be construed as having application to, any subcontractor of 

such Party. 

 

26.3 No Limitation by Insurance.  The obligations under this Article 26 will not be 

limited in any way by any limitation of subcontractor's insurance. 

 

 

 

Article  27. Disputes 

 

27.1 Submission.  In the event either Party has a dispute, or asserts a claim, that arises 

out of or in connection with this LGIA or its performance, such Party (the 

"disputing Party") shall provide the other Party with written notice of the dispute 

or claim ("Notice of Dispute").  Such dispute or claim shall be referred to a 

designated senior representative of each Party for resolution on an informal basis 

as promptly as practicable after receipt of the Notice of Dispute by the other Party.  

In the event the designated representatives are unable to resolve the claim or 

dispute through unassisted or assisted negotiations within thirty (30) Calendar 

Days of the other Party's receipt of the Notice of Dispute, such claim or dispute 

may, upon mutual agreement of the Parties, be submitted to arbitration and 

resolved in accordance with the arbitration procedures set forth below.  In the 

event the Parties do not agree to submit such claim or dispute to arbitration, each 

Party may exercise whatever rights and remedies it may have in equity or at law 

consistent with the terms of this LGIA. 

 

27.2 External Arbitration Procedures.  Any arbitration initiated under this LGIA 

shall be conducted before a single neutral arbitrator appointed by the Parties.  If 



 

 

the Parties fail to agree upon a single arbitrator within ten (10) Calendar Days of 

the submission of the dispute to arbitration, each Party shall choose one arbitrator 

who shall sit on a three-member arbitration panel.  The two arbitrators so chosen 

shall within twenty (20) Calendar Days select a third arbitrator to chair the 

arbitration panel.  In either case, the arbitrators shall be knowledgeable in electric 

utility matters, including electric transmission and bulk power issues, and shall not 

have any current or past substantial business or financial relationships with any 

party to the arbitration (except prior arbitration).  The arbitrator(s) shall provide 

each of the Parties an opportunity to be heard and, except as otherwise provided 

herein, shall conduct the arbitration in accordance with the Commercial 

Arbitration Rules of the American Arbitration Association ("Arbitration Rules") 

and any applicable FERC regulations or RTO rules; provided, however, in the 

event of a conflict between the Arbitration Rules and the terms of this Article 27, 

the terms of this Article 27 shall prevail. 

 

27.3 Arbitration Decisions.  Unless otherwise agreed by the Parties, the arbitrator(s) 

shall render a decision within ninety (90) Calendar Days of appointment and shall 

notify the Parties in writing of such decision and the reasons therefor.  The 

arbitrator(s) shall be authorized only to interpret and apply the provisions of this 

LGIA and shall have no power to modify or change any provision of this 

Agreement in any manner.  The decision of the arbitrator(s) shall be final and 

binding upon the Parties, and judgment on the award may be entered in any court 

having jurisdiction.  The decision of the arbitrator(s) may be appealed solely on 

the grounds that the conduct of the arbitrator(s), or the decision itself, violated the 

standards set forth in the Federal Arbitration Act or the Administrative Dispute 

Resolution Act.  The final decision of the arbitrator must also be filed with FERC 

if it affects jurisdictional rates, terms and conditions of service, Interconnection 

Facilities, or Network Upgrades. 

 

27.4 Costs.  Each Party shall be responsible for its own costs incurred during the 

arbitration process and for the following costs, if applicable:  (1) the cost of the 

arbitrator chosen by the Party to sit on the three member panel and one half of the 

cost of the third arbitrator chosen; or (2) one half the cost of the single arbitrator 

jointly chosen by the Parties. 

 

 

Article  28. Representations, Warranties, and Covenants 
 

28.1 General.  Each Party makes the following representations, warranties and 

covenants:  

 



 

 

 28.1.1   Good Standing.  Such Party is duly organized, validly existing and 

in good standing under the laws of the state in which it is organized, 

formed, or incorporated, as applicable; that it is qualified to do 

business in the state or states in which the Large Generating Facility, 

Interconnection Facilities and Network Upgrades owned by such 

Party, as applicable, are located; and that it has the corporate power 

and authority to own its properties, to carry on its business as now 

being conducted and to enter into this LGIA and carry out the 

transactions contemplated hereby and perform and carry out all 

covenants and obligations on its part to be performed under and 

pursuant to this LGIA. 

 

 28.1.2  Authority.  Such Party has the right, power and authority to enter 

into this LGIA, to become a Party hereto and to perform its 

obligations hereunder.  This LGIA is a legal, valid and binding 

obligation of such Party, enforceable against such Party in 

accordance with its terms, except as the enforceability thereof may 

be limited by applicable bankruptcy, insolvency, reorganization or 

other similar laws affecting creditors' rights generally and by general 

equitable principles (regardless of whether enforceability is sought 

in a proceeding in equity or at law). 

 

  

 28.1.3   No Conflict.  The execution, delivery and performance of this LGIA 

does not violate or conflict with the organizational or formation 

documents, or bylaws or operating agreement, of such Party, or any 

judgment, license, permit, order, material agreement or instrument 

applicable to or binding upon such Party or any of its assets. 

 

 28.1.4   Consent and Approval.  Such Party has sought or obtained, or, in 

accordance with this LGIA will seek or obtain, each consent, 

approval, authorization, order, or acceptance by any Governmental 

Authority in connection with the execution, delivery and 

performance of this LGIA, and it will provide to any Governmental 

Authority notice of any actions under this LGIA that are required by 

Applicable Laws and Regulations. 

 

 

Article  29. Joint Operating Committee 
 

29.1 Joint Operating Committee.  Except in the case of ISOs and RTOs, 

Transmission Provider shall constitute a Joint Operating Committee to coordinate 



 

 

operating and technical considerations of Interconnection Service.  At least six (6) 

months prior to the expected Initial Synchronization Date, Interconnection 

Customer and Transmission Provider shall each appoint one representative and 

one alternate to the Joint Operating Committee.  Each Interconnection Customer 

shall notify Transmission Provider of its appointment in writing.  Such 

appointments may be changed at any time by similar notice.  The Joint Operating 

Committee shall meet as necessary, but not less than once each calendar year, to 

carry out the duties set forth herein.  The Joint Operating Committee shall hold a 

meeting at the request of either Party, at a time and place agreed upon by the 

representatives.  The Joint Operating Committee shall perform all of its duties 

consistent with the provisions of this LGIA.  Each Party shall cooperate in 

providing to the Joint Operating Committee all information required in the 

performance of the Joint Operating Committee's duties.  All decisions and 

agreements, if any, made by the Joint Operating Committee, shall be evidenced in 

writing.  The duties of the Joint Operating Committee shall include the following: 

 

 29.1.1  Establish data requirements and operating record requirements. 

 

 29.1.2  Review the requirements, standards, and procedures for data 

acquisition equipment, protective equipment, and any other 

equipment or software. 

 

 29.1.3  Annually review the one (1) year forecast of maintenance and 

planned outage schedules of Transmission Provider's and 

Interconnection Customer's facilities at the Point of Interconnection. 

 

 29.1.4  Coordinate the scheduling of maintenance and planned outages on 

the Interconnection Facilities, the Large Generating Facility and 

other facilities that impact the normal operation of the 

interconnection of the Large Generating Facility to the Transmission 

System. 

 

 29.1.5  Ensure that information is being provided by each Party regarding 

equipment availability. 

 

 29.1.6  Perform such other duties as may be conferred upon it by mutual 

agreement of the Parties. 

 

 

Article  30. Miscellaneous 

 



 

 

30.1 Binding Effect.  This LGIA and the rights and obligations hereof, shall be binding 

upon and shall inure to the benefit of the successors and assigns of the Parties 

hereto. 

 

30.2 Conflicts.  In the event of a conflict between the body of this LGIA and any 

attachment, appendices or exhibits hereto, the terms and provisions of the body of 

this LGIA shall prevail and be deemed the final intent of the Parties. 

 

30.3 Rules of Interpretation.  This LGIA, unless a clear contrary intention appears, 

shall be construed and interpreted as follows:  (1) the singular number includes the 

plural number and vice versa;  (2) reference to any person includes such person's 

successors and assigns but, in the case of a Party, only if such successors and 

assigns are permitted by this LGIA, and reference to a person in a particular 

capacity excludes such person in any other capacity or individually; (3) reference 

to any agreement (including this LGIA), document, instrument or tariff means 

such agreement, document, instrument, or tariff as amended or modified and in 

effect from time to time in accordance with the terms thereof and, if applicable, 

the terms hereof; (4) reference to any Applicable Laws and Regulations means 

such Applicable Laws and Regulations as amended, modified, codified, or 

reenacted, in whole or in part, and in effect from time to time, including, if 

applicable, rules and regulations promulgated thereunder; (5) unless expressly 

stated otherwise, reference to any Article, Section or Appendix means such Article 

of this LGIA or such Appendix to this LGIA, or such Section to the LGIP or such 

Appendix to the LGIP, as the case may be; (6) "hereunder", "hereof", "herein", 

"hereto" and words of similar import shall be deemed references to this LGIA as a 

whole and not to any particular Article or other provision hereof or thereof; (7) 

"including" (and with correlative meaning "include") means including without 

limiting the generality of any description preceding such term; and (8) relative to 

the determination of any period of time, "from" means "from and including", "to" 

means "to but excluding" and "through" means "through and including". 

 

30.4 Entire Agreement.  This LGIA, including all Appendices and Schedules attached 

hereto, constitutes the entire agreement between the Parties with reference to the 

subject matter hereof, and supersedes all prior and contemporaneous 

understandings or agreements, oral or written, between the Parties with respect to 

the subject matter of this LGIA.  There are no other agreements, representations, 

warranties, or covenants which constitute any part of the consideration for, or any 

condition to, either Party's compliance with its obligations under this LGIA. 

 

30.5 No Third Party Beneficiaries.  This LGIA is not intended to and does not create 

rights, remedies, or benefits of any character whatsoever in favor of any persons, 

corporations, associations, or entities other than the Parties, and the obligations 



 

 

herein assumed are solely for the use and benefit of the Parties, their successors in 

interest and, where permitted, their assigns. 

 

30.6 Waiver.  The failure of a Party to this LGIA to insist, on any occasion, upon strict 

performance of any provision of this LGIA will not be considered a waiver of any 

obligation, right, or duty of, or imposed upon, such Party. 

 

Any waiver at any time by either Party of its rights with respect to this LGIA shall 

not be deemed a continuing waiver or a waiver with respect to any other failure to 

comply with any other obligation, right, duty of this LGIA.  Termination or 

Default of this LGIA for any reason by Interconnection Customer shall not 

constitute a waiver of Interconnection Customer's legal rights to obtain an 

interconnection from Transmission Provider.  Any waiver of this LGIA shall, if 

requested, be provided in writing. 

 

30.7 Headings.  The descriptive headings of the various Articles of this LGIA have 

been inserted for convenience of reference only and are of no significance in the 

interpretation or construction of this LGIA. 

 

30.8 Multiple Counterparts.  This LGIA may be executed in two or more 

counterparts, each of which is deemed an original but all constitute one and the 

same instrument. 

 

30.9 Amendment.  The Parties may by mutual agreement amend this LGIA by a 

written instrument duly executed by the Parties. 

 

30.10 Modification by the Parties.  The Parties may by mutual agreement amend the 

Appendices to this LGIA by a written instrument duly executed by the Parties.  

Such amendment shall become effective and a part of this LGIA upon satisfaction 

of all Applicable Laws and Regulations. 

 

30.11 Reservation of Rights.  Transmission Provider shall have the right to make a 

unilateral filing with FERC to modify this LGIA with respect to any rates, terms 

and conditions, charges, classifications of service, rule or regulation under section 

205 or any other applicable provision of the Federal Power Act and FERC's rules 

and regulations thereunder, and Interconnection Customer shall have the right to 

make a unilateral filing with FERC to modify this LGIA pursuant to section 206 or 

any other applicable provision of the Federal Power Act and FERC's rules and 

regulations thereunder; provided that each Party shall have the right to protest any 

such filing by the other Party and to participate fully in any proceeding before 

FERC in which such modifications may be considered.  Nothing in this LGIA 

shall limit the rights of the Parties or of FERC under sections 205 or 206 of the 



 

 

Federal Power Act and FERC's rules and regulations thereunder, except to the 

extent that the Parties otherwise mutually agree as provided herein. 

 

30.12 No Partnership.  This LGIA shall not be interpreted or construed to create an 

association, joint venture, agency relationship, or partnership between the Parties 

or to impose any partnership obligation or partnership liability upon either Party.  

Neither Party shall have any right, power or authority to enter into any agreement 

or undertaking for, or act on behalf of, or to act as or be an agent or representative 

of, or to otherwise bind, the other Party. 

 

  

  



 

 

IN WITNESS WHEREOF, the Parties have executed this LGIA in duplicate 

originals, each of which shall constitute and be an original effective Agreement between 

the Parties. 

 

[Insert name of Transmission Provider or Transmission Owner, if applicable] 

 

By:                                                        By: ______________________________ 

 

Title:                                                        Title:  _____________________________ 

  

Date:                                                         Date:  _____________________________ 

 

 

 

[Insert name of Interconnection Customer] 

 

 

By:                                                         

 

Title:                                                         

 

Date:                                                          



 

 

 

   

Appendix A to LGIA 

 

Interconnection Facilities, Network Upgrades and Distribution Upgrades 
 

 

 

1.  Interconnection Facilities: 

 

 

 (a) [insert Interconnection Customer's Interconnection Facilities]: 
 

 

 (b) [insert Transmission Provider's Interconnection Facilities]: 

 

 

 

2.  Network Upgrades: 
 

 

 (a) [insert Stand Alone Network Upgrades]: 

 

 

 (b) [insert Other Network Upgrades]: 

 

 

3.  Distribution Upgrades: 



 

 

 

   

Appendix B to LGIA 

 

Milestones 



 

 

 

   

Appendix C to LGIA 

 

Interconnection Details 
 

 



 

 

 

   

Appendix D to LGIA 

 

Security Arrangements Details 
 

 

Infrastructure security of Transmission System equipment and operations and control 

hardware and software is essential to ensure day-to-day Transmission System reliability 

and operational security.  FERC will expect all Transmission Providers, market 

participants, and Interconnection Customers interconnected to the Transmission System 

to comply with the recommendations offered by the President's Critical Infrastructure 

Protection Board and, eventually, best practice recommendations from the electric 

reliability authority.  All public utilities will be expected to meet basic standards for 

system infrastructure and operational security, including physical, operational, and cyber-

security practices. 



 

 

 

   

Appendix E to LGIA 

 

Commercial Operation Date 
 

 

This Appendix E is a part of the LGIA between Transmission Provider and 

Interconnection Customer. 

 

 [Date] 

 

 [Transmission Provider Address] 

 

 Re: _____________ Large Generating Facility 

 

 Dear _______________: 

 

 On [Date] [Interconnection Customer] has completed Trial Operation of Unit 

No. ___.  This letter confirms that [Interconnection Customer] commenced Commercial 

Operation of Unit No. ___ at the Large Generating Facility, effective as of [Date plus 

one day]. 

 

 Thank you. 

 

 [Signature] 

 

 [Interconnection Customer Representative] 
 

 

 



 

 

 

   

Appendix F to LGIA 

 

Addresses for Delivery of Notices and Billings 

 

 

Notices: 
 

 Transmission Provider: 

  

 [To be supplied.] 

 

 

 Interconnection Customer: 

 

 [To be supplied.] 

 

 

Billings and Payments: 
 

 Transmission Provider: 

 

 [To be supplied.] 

 

 

 Interconnection Customer: 

 

 [To be supplied.] 

 

 

Alternative Forms of Delivery of Notices (telephone, facsimile or email): 
 

 Transmission Provider: 

 

 [To be supplied.] 

 

 

Interconnection Customer: 

 

[To be supplied.]



 

 

 

APPENDIX G TO THE LGIA  

INTERCONNECTION REQUIREMENTS FOR A WIND GENERATING PLANT 

 

 Appendix G sets forth requirements and provisions specific to a wind generating 

plant.  All other requirements of this LGIA continue to apply to wind generating plant 

interconnections.  

A. Technical Standards Applicable to a Wind Generating Plant  

 i. Low Voltage Ride-Through (LVRT) Capability 

 A wind generating plant shall be able to remain online during voltage disturbances 

up to the time periods and associated voltage levels set forth in the standard below. The 

LVRT standard provides for a transition period standard and a post-transition period 

standard. 

 Transition Period LVRT Standard 

 The transition period standard applies to wind generating plants subject to FERC 

Order 661 that have either: (i) interconnection agreements signed and filed with the 

Commission, filed with the Commission in unexecuted form, or filed with the 

Commission as non-conforming agreements between January 1, 2006 and December 31, 

2006, with a scheduled in-service date no later than December 31, 2007, or (ii) wind  

generating turbines subject to a wind turbine procurement contract executed prior to 

December 31, 2005, for delivery through 2007. 



 

 

1. Wind generating plants are required to remain in-service during three-phase faults 

with normal clearing (which is a time period of approximately 4 – 9 cycles) and 

single line to ground faults with delayed clearing, and subsequent post-fault voltage 

recovery to prefault voltage unless clearing the fault effectively disconnects the 

generator from the system.  The clearing time requirement for a three-phase fault 

will be specific to the wind generating plant substation location, as determined by 

and documented by the transmission provider.  The maximum clearing time the 

wind generating plant shall be required to withstand for a three-phase fault shall be 

9 cycles at a voltage as low as 0.15 p.u., as measured at the high side of the wind 

generating plant step-up transformer (i.e. the transformer that steps the voltage up 

to the transmission interconnection voltage or “GSU”), after which, if the fault 

remains following the location-specific normal clearing time for three-phase faults, 

the wind generating plant may disconnect from the transmission system. 

2. This requirement does not apply to faults that would occur between the wind 

generator terminals and the high side of the GSU or to faults that would result in a 

voltage lower than 0.15 per unit on the high side of the GSU serving the facility. 

3. Wind generating plants may be tripped after the fault period if this action is 

intended as part of a special protection system. 

4. Wind generating plants may meet the LVRT requirements of this standard by the 

performance of the generators or by installing additional equipment (e.g., Static 

VAr Compensator, etc.) within the wind generating plant or by a combination of 

generator performance and additional equipment. 



 

 

5. Existing individual generator units that are, or have been, interconnected to the 

network at the same location at the effective date of the Appendix G LVRT 

Standard are exempt from meeting the Appendix G LVRT Standard for the 

remaining life of the existing generation equipment. Existing individual generator 

units that are replaced are required to meet the Appendix G LVRT Standard. 

Post-transition Period LVRT Standard 

All wind generating plants subject to FERC Order No. 661 and not covered by the 

transition period described above must meet the following requirements: 

1. Wind generating plants are required to remain in-service during three-phase faults 

with normal clearing (which is a time period of approximately 4 – 9 cycles) and 

single line to ground faults with delayed clearing, and subsequent post-fault 

voltage recovery to prefault voltage unless clearing the fault effectively 

disconnects the generator from the system.  The clearing time requirement for a 

three-phase fault will be specific to the wind generating plant substation location, 

as determined by and documented by the transmission provider.  The maximum 

clearing time the wind generating plant shall be required to withstand for a three-

phase fault shall be 9 cycles after which, if the fault remains following the 

location-specific normal clearing time for three-phase faults, the wind generating 

plant may disconnect from the transmission system.  A wind generating plant shall 

remain interconnected during such a fault on the transmission system for a voltage 

level as low as zero volts, as measured at the high voltage side of the wind GSU. 



 

 

2. This requirement does not apply to faults that would occur between the wind 

generator terminals and the high side of the GSU. 

3. Wind generating plants may be tripped after the fault period if this action is 

intended as part of a special protection system. 

4. Wind generating plants may meet the LVRT requirements of this standard by the 

performance of the generators or by installing additional equipment (e.g., Static 

VAr Compensator) within the wind generating plant or by a combination of 

generator performance and additional equipment. 

5. Existing individual generator units that are, or have been, interconnected to the 

network at the same location at the effective date of the Appendix G LVRT 

Standard are exempt from meeting the Appendix G LVRT Standard for the 

remaining life of the existing generation equipment. Existing individual generator 

units that are replaced are required to meet the Appendix G LVRT Standard.

  ii.    Power Factor Design Criteria (Reactive Power) 

The following reactive power requirements apply only to a newly interconnecting 

wind generating plant that has executed a Facilities Study Agreement as of the effective 

date of the Final Rule establishing the reactive power requirements for non-synchronous 

generators in section 9.6.1 of this LGIA (Order No. 827).  A wind generating plant to 

which this provision applies shall maintain a power factor within the range of 0.95 

leading to 0.95 lagging, measured at the Point of Interconnection as defined in this LGIA, 

if the Transmission Provider’s System Impact Study shows that such a requirement is 

necessary to ensure safety or reliability.  The power factor range standard can be met by 



 

 

using, for example, power electronics designed to supply this level of reactive capability 

(taking into account any limitations due to voltage level, real power output, etc.) or fixed 

and switched capacitors if agreed to by the Transmission Provider, or a combination of 

the two.  The Interconnection Customer shall not disable power factor equipment while 

the wind plant is in operation.  Wind plants shall also be able to provide sufficient 

dynamic voltage support in lieu of the power system stabilizer and automatic voltage 

regulation at the generator excitation system if the System Impact Study shows this to be 

required for system safety or reliability. 

 iii. Supervisory Control and Data Acquisition (SCADA) Capability    

The wind plant shall provide SCADA capability to transmit data and receive 

instructions from the Transmission Provider to protect system reliability.  The 

Transmission Provider and the wind plant Interconnection Customer shall determine what 

SCADA information is essential for the proposed wind plant, taking into account the size 

of the plant and its characteristics, location, and importance in maintaining generation 

resource adequacy and transmission system reliability in its area. 



 

 

 

 

APPENDIX 7 TO THE LGIP 

INTERCONNECTION PROCEDURES FOR A WIND GENERATING PLANT 

 Appendix G sets forth procedures specific to a wind generating plant.  All other 

requirements of this LGIP continue to apply to wind generating plant interconnections. 

A. Special Procedures Applicable to Wind Generators  

 The wind plant Interconnection Customer, in completing the Interconnection 

Request required by section 3.3 of this LGIP, may provide to the Transmission Provider a 

set of preliminary electrical design specifications depicting the wind plant as a single 

equivalent generator.  Upon satisfying these and other applicable Interconnection Request 

conditions, the wind plant may enter the queue and receive the base case data as provided 

for in this LGIP. 

 No later than six months after submitting an Interconnection Request completed in 

this manner, the wind plant Interconnection Customer must submit completed detailed 

electrical design specifications and other data (including collector system layout data) 

needed to allow the Transmission Provider to complete the System Impact Study.  

 

 
 

 

 

 

 

 


